Name of the work:- "Procurement of hard stone boulders and
beside Executive Guest House at CSIR-CMERI Colony, Dgp-09."

CSIR- CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE

M.G.AVENUE, DURGAPUR- 713209

SCHEDULE OF QUANTITY

%of dry stone masonry retaining wall

Item
No.

Description

Unit

Qty.

Rate
(Rs)

Amount
(Rs)

1

Supplying at site hard stone boulders for the
construction of dry stone masonry retaining wall.
The rate is inclusive of dressing, carriage upto
sites from quarry, loading, unloading, query
challan, weightment, contractors profit & GST.

Tonne

750

Rs.

Rupees.

Labour cost for laying and placing in position
hard stone boulders including making the edges
proper as per the direction of Engineer - in -
charge for the construction of dry stone masonry
retaining wall, complete.

Tonne

750

Rs.

Rupees.

Earth work in excavation by mechanical means
(Hydraulic excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as
well as 10 sgm on plan) including getting out and
disposal of excavated earth lead as directed by
Engineer-in-charge.: All kinds of soil

Cum

200

Total

(Rupees In Words)
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2400
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"ROPOSED SECTIONAL VIEW
OF BOULDER RETAINING WALL
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NAME OF THE WORK: Procurement of hard stone boulders and m

CSIR-CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE
(COUNCIL OF SCIENTIFIC & INDUSTRIAL RESEARCH)
M.G.AVENUE, DURGAPUR- 713209, INDIA

Scope of work

21.08.2017
S

of dry stone masonry retaining wall
beside Executive Guest House at CSIR-CMERI Colony, Dgp-09..

SCOPE OF WORK: The scope of work includes the following:

1. Construction of retaining wall all round the pond with stone boulder near single room executive hostel
2. Earthwork in over areas cutting.

3. The total length of retaining wall shall be 142.50 meter.
b._. Rates: The rates has been arrived based on DSR-16, MR and Rate Analysis.

¢. Specifications: CPWD/WBPWD Specification of items of the work for the execution of the said work shall
be followed.

Works Manual: The said proposal has been prepared based on CPWD Works Manual 2014,
Method: The method proposed for carrying out the project is Item Rate Contract.

Time: The estimated time of completion from the date of receipt of work order shall be 1 (One) month.
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