Annexure – A

सी एस आई आर - केन्द्रीय यांत्रिक अभियांत्रिकी अनुसंधान संस्थान, दुर्गापुर
CSIR-Central Mechanical Engineering Research Institute, Durgapur
                                           मूल्य बोली 
     Price Bid 

 (Schedule of quantity 2 pages to be kept in a separate envelope).

[image: ]
The Bidders are requested to quote their rate in percent appeared above. This percentage will remain firm/unchanged during the contract period. Income Tax and water charge will be deducted, GST may be  as applicable will be deducted.

• Points to remember before Quoting Percentage Rate:-

The Contractor must ensured that rate quoted in percentage should not be unreasonable. Contractors, before quoting, must ensure that they should take into consideration various aspects such as deduction of Income tax at source, deployment of their own supervisor(s) responsible for effective control, other expenses to run the establishment, payment of statutory charges to their contract persons as well as to the Govt. / statutory bodies.
Please quote accordingly.
								         	                              			It is certified that I have read & understood all the Terms & Conditions of the tender document.






  Signature _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _



Name _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _

Place _ _ _ _ _ _ _ _ _ _


Date _ _ _ _ _ _ _ _ _ _                                                  Seal------------------------------------------------
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Name of the work:-
Operation, Chokage

" Supply of Labour for various civil ant
clearing, garbage collection etc. at C:

SCHEDULE OF QUANTITY

d miscelleneous works viz. Plumbin
SIR-CMERI Colony Campus."

9. Sanitary, Drainage, Pump

Item [Reference

No. [P.No/l.No.

Particulars of items Unit | No. of [Total No.
Labour | of Days

Total

Mandays

Estimated

Rate
(Rs.)

Amount
(Rs.)

1 Annexure -|
Rate Analysed|inclusive of van, tools, tackle,

Supply of unskilled Labour. (Rates|

bleaching powder etc., 1% Water|
charge and 10% Contractor's,
Profit, Labour rates based on
Revised Minimum Rates
dated:17.03.2017)

Day

2 365 730

581.61

424575.30

2 Annexure -
Rate Analysed|(Rates inclusive of van, tools,

Supply of Semi-skilled Labour,

tackle, etc.1% Water charge and|
10% Contractor's Profit, Labour|
rates based on Revised Minimum|
Rates dated:17.03.201 7)

Day

1 365 365

644.94]

235403.10

3 /Annexure -1
Rate Analysed|inclusive van, tools, grease, gland

Supply of Skilled Labour. (Rates

packing of all sizes, coupling
packing of reqd. sizes, hold tight,
jute, nuts & bolts,etc, 1% Water|
charge and 10% Contractors|
Profit, Labour rates based on|
Revised Minimum Rates
dated:17.03.2017)

Day

7 365 730

758.59)

553770.70

Total

1213749.10

Say

1213749.00

Quote % (above/below)
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ANNEXURE-II

LABOURS TO BE ENGAGED FOR DAY TO DAY WORK AT CSIR-CMERI COLONY CAMPUS

Sl. No. Description Type of worker Remarks
Day to day plumbing, sanitary and drainage
1 Semi-skilled Plumber - 1 No.  (works as per the direction of Engineer-in-
charge.

Day to day Garbage cleaning/collection,
2 Unskilled Helper - 2 No. chokage removal and other civil works as
per the direction of Engineer-in-charge.

Day to day plumbing, sanitary and drainage.
works, masonary, carpentary, fabrication
as per the direction of Engineer-in-charge
and shall be engaged as and when

Plumber/Mason/Ca

3 Stiied rpenter/ Fitter etc

required

N.B:

1. The job card issued to the firm labour shall be completed within the expected date of completion (ED.C)
as mentioned by the engineer -in - charge in the job card itself. .

2.The above mentioned worker shall perform the duty as per the instruction of the Engineer-in-charge.

3. The garbage collection & removing chokages and urgent plumbing works shall be on daily basis for 365
days including Saturday, Sunday, holidays.

4. The working hours of all labours shall be 8 hours starting from 08:00 A.M to 05:00 P.M.

5. The EPF & ESI of labour shall be reimbursed to the firm based on actual receipt from the concerned
agency.

6. The firm shall provide all types of tools/tackle/van etc and safety equipments for safe execution of the
work.

L

(Ai{y Kumar Gupta)

A.E.E. (Civil)
ESD, Colony

|I¥
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CSIR-CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE
(COUNCIL OF SCIENTIFIC & INDUSTRIAL RESEARCH)
M.G.AVENUE, DURGAPUR- 713209, INDIA

SCOPE OF WORK

NAME OF WORK: Supply of Labour for various civil and miscelleneous works viz. Plumbing, Sanitary, Drainage,
Pump Operation, Chokage clearing, garbage collection etc. at CSIR-CMERI Colony Campus..

SCOPE OF WORK: The scope of work includes the following:

I. Plumbing works, sanitary installation works, drainage, chokages.

2. Rectification of leakages in W.C., Bath and kitchen.

3. Replacement of C.1./GI Pipe in the duct.

4. Cleaning of RW Pipe, spouts, drains, roofs, inspection pit, G.I.Pipes and removing of dead animals.

5. Collection of garbage from the staff quarters, garbage duct of MS Building and disposing the same at
DMC specified garbage vats.

6. Operation & maintenance of valves, pumps for the water supply at CSIR-CMERI Old & New Colony
alongwith allied civil water line works as per the enclosed duty roster, has been considered as per the
instruction of Head ESD.

7. To work as directed by Engineer-in-Charge

Submitted By:
'Q‘ L loap
(Ajay umarjé pﬁf?
(AEE, Civil)
NP
AW
h.S.Guha
S.E.(Civil)
S

Head ESD ﬂo \2
T




