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CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE
( Council of Scientilic & Industrial Research )

DURGAPT]R - 7T3209

Tenders are hereby invited for the work of .Construction Water Storage Tank, Tube well
platform and installation of 2 nos IIRP at Illambazar, Birbhum and Kanksa,
Burdwan" from contractors of appropriate class of CPWD, Railways, MES, Post & Telegraph Department
and / or liom those who have carried out similar works for CS[R, Semi-Gow. Organisations on a Single
Contract amounting to Rs.1,52,200.00 (Rupees One lakh Fifty two thousand two hrndred only), Two
contract works emounting Rs.1,14,200.00 (Rupees One lakh Fourteen thou$nd two hundred only) &
Three contract works amounting Rs. 76,100.00 (Rupees Seventy six thousend one hundred only) and
above. The tenderers are required to produce proof of fulfilling these conditions along with lhe latest Income
Tax Clearance Certificate, GST No., Valid Trade Licence Certificate while making request for issue of
Tender Documents.

(l) Estimated cost is excluding GST Rs. 1,90110.00 (Rupees One lakh ninety thousand two
hundred ten only)

(2) Time for carrying out the work will be 01 (One) Month and the date of commencement shall
be reckoned from the tenth day of issue ofaward letter.

(3) Complete Contract documents to be complied with by the tenderer whose tender may be
accepted can be seen at the office of Administrative Officer, CMERI, Durgapur.

(4) Tenders should be on the specified form (non-transferable) which may be obtained from the
office of Administrative Oflicer, CMERI, Durgapur 713209 during office hours on
payment ofRs. 150.00 @upees One hundred lifty only) ( non-refundable ).

(6) Tenders should be submitted in double sealed covers super scribed with the name ofthe work,
date and time of opening written both on the inner and outer envelopes. This will be received
up to. Tenders should be dropped in the tender box placed at Works Cell before the closing
date and time indicated. ln case these are sent by post these should be sent by Regd.
post/Speed post addressed to Administrative Olficer, CMERI, Durgapur - 713209.
Tenderers are to ensure that they post the tender well in advance so as to reach before the
closing time and date indicated.

(7) The Eamest Money amounting to Rs.3,810.00 (Rupees Three thousand eight hundred ten
only) only as demand draft or pay order ofa schedule bank and drawn in favour of Director,
CMERI should accompany of tender. Tender received without eamest money will be invalid.

(8) The Employer does not bind himself to accept the lowest or any tender and reserves to
hims€lf the right of accepting the whole or any part of the tender and the tenderer shall b€

bound to perform the same at the rates quoted.

(e) Canvassing in connection with the tenders is prohibited and the tenders submitted by the
contractor who resort to canvassing are liable for rejection.

(10) The tenderer shall not be permitted to tender for works in the concemed unit of CSIR in
which a relative is posted in the grade between Controller of Administration and Junior
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Engineer ( both inclusive ). He shall also intimate the names of persons who are working with
him in any capacity or subsequently employed by him and who are relatives as mentioned
above.

(l l) Tender submitted shall remain valid for 90 days from the date of opening for the purpose of
acceptance and award ofwork; validity beyond 90 days from the date of opening shall be by
mutual consent.

(12) The tenderer shall quote rates both in figures and words. He shall also workout the amount for
each item of work and write in both figures and words. On check if there are differences
between the rates quoted by the tenderer in words and in figures or in the amount worked out
by him, the following procedure shall be followed:

(i) When there is a difference b€tween the rates in figures and in words, the rates, which
correspond to the amounts worked out by the tenderer, shall be taken as correct.

(ii) When the amount of an item is not worked out by the tenderer or it does not
correspond with the rate written either in figures or in words, the rate quoted by the
tenderer in words shall be taken as correct.

(iiD When the rate quoted by the tenderer in figures and in words tallies but the amount is
not worked out correctly the rate quoted by the tender€r shall be taken as correct and
not the amount.

(13) The tenderer should see drawings and in case of doubt obtain required particulars, which may
in any way influence his tender from the Engineer as no claim whatsoever will be entertained
for any alleged ignorance thereof.

(14) Before tendering, the tenderer shall inspect the sites to fully acquaint himself about the
condition in regard to accessibility of site, nature aad extent of ground, working condition of
site and locally including stacking of materials, installation oftools and plants ( T & P ) etc.,
conditions affecting accommodations and movement of labour etc. required for the
satisfactory execution of tlre work contract. No claim whatsoever on such account shall be
entertained by the Employer in any circumstances.

(15) Eamest Money will be forfeited if the contractor fails to commence the work as per letter of
award.

(16) Except writing rates and amount, the tenderer should not write any conditions or make any
changes, additions, alterations and modifications in the printed form of tenders. Tenderers
who are desirous to offer rcbate the same should be brought out separately in the covering
letter and submitted along with the tender.

(17) Some of the provisions of General Conditions of Contract are given below. lnterpretation
however shall be as given in the General Condition ofcontract.

(a) DEFECT LIABILITY PERIOD: 12 (twelve) months from the date of completion of the
specificjob as certified by the employer.

NOTE : A person shall be deemed to be relative of another if, and only of, (a) they are members of
Hindu undivided family; or (b) they are husband and wife ; or (c) the one is related to the other in the
following manner: Father, Mother (including step mother), Son (including step son), Son's wife,
daughter (including step daughter), Father's father, Son's son, Son's son's wife, Son's daughter,
Son's daughter's husband, Daughter's husband, Daughter's son, Daughter's son's wife, Daughter's
daughter, Daughter's daughter's husband, Brother (including step brother), Brother's wife, Sister
(including step sister), Sister's husband.

2



(b) MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE :

Whereas the completion time of the work is less than one month, hence full and final
payment shall be done.

(c) SECIJRITY DEPOSIT: A sum @ l0% of the gross amount of thebill shall be deducted
from each running bill ofthe contractor till the sum along viith the sum already deposited
as earnest money, will amount to security deposit of 5% of the tendered value of the
work. In addition, the contractor shall be required to deposit an amount equal to 5% ofthe
tendered value of the contmct as Performance Security within the period prescribed for
commencement of work in the letter of award issued to him.

(d) COMPENSATION: Contractor shall pay as compensation an amount equal to one per
cent or such smaller amount as the Employer (whose decision in writing shall be final)
may decide on the cost ofthe whole work as shown in the agreement, for every week that
the work remains un-commenced or unfinished or due quantity of work remains
incomplete after the proper dates. Compensation to be paid shall not exceed ten per cent
ofthe estimated cost ofthe work as shown in the agreement.

18. Schedule showing approximate quantity of materials to be supplied by the Employer under
clause: 6 ofthe General Conditions of contract for works contracted to be executed and the
rates of which they are to be charged for

NOTE : The Tenderer shall ensure that particulars in the above form are filled in by the Engineer he
submits the tender. Notwithstanding anything stated elsewhere, the quoted rates should be exclusive
of service tax.

Particulars of
Materials

R.ates at which the material will be charged to the
contractor

Unit Rs. ( Figures ) Rupees ( Words )
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this dayol
BETWEEN the Council of Scientific and lndustrial Research, New Delhi, Society registered under the Societies
registration Act. 1860 ( Hereinafter referred to as the Employer, which expression shall include its successors and
assignees and authorised officers of the Society ) of the one part and _ trading in the
name and style of ( hereinafter refened to as the contracto(s) which expression
shallinclude his/their respective heirs, executors, administrators and permitted assignees ) of the otherpart

AND Whereas the said specifications and the schedule ofquantities and other documenls have been signed by on
behalfofthe parties.

NOW IT IS HEREBYAGREEOAND DECLARED BYAND BETWEEN THE PARTIES HERETOAS FOLLOWS :

(i) General Conditions of funtract page no. _to _
(ii) SpecialConditions page no._

(iii) Additional Conditions page no. _
(iv) lndenture for Secured Advance page no. to_
(v) Originaltender document along with the covering Letter of the firm dated _ page no. :1 to _
(vi)

(vil)

(viii)

ln witness whereofthe parties hereto have set their respective hands the dayand year hereinabove writlen

Signed by, for and on behalfof Employer
ln the presence of

(1) (2)

Signed bythe said Contractor
ln the presence ol

(1)

t5]

(2)

WHEREAS the Employer is desirous of getting the work of done and has caused drawings,
schedule of quantities and specifications describing the work to be prepared.

ln consideration ofthe payments to be made to them as hereinafter provided the contractor shallupon and subjecl to
the conditions hereinafter contained execute and complete, the work at the rates specified in the attached schedule
of quantities and with such materials as are provided for and in accordance with in all respect with specifications, .

designs, drawings and instructions in writing. Time for carrying out the work will be .............. and the date of
commencement shallbe reckoned from the tenth dayofissue of award letter.

The Employer shall pay to the contraclors such sums as shall become payable hereunder at the times and in the
manner specified in the said conditions.

This agreement containsthe following documents in addition to pages ofArticles ofAgreement.



A\INEXURE-"I"
GENERAL GONDITIONS OF GONTRACT

1. INTERPRETATION

(a) ln construing these conditions, the specifications, the schedule of quantities, tendel special conditions
and agreement, the following words shall have the meanings herein assigned to them except where the
subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Ouantities, Specifications, Letter of
Acceptance of Tender and other documents mentioned in the contents sheet attached hereto and
including those towhich only reference is made herein.

WORK OR WORKS : shall mean all work or works define in schedule of quantities, specifications and
such otherwork or works as the contractormaybe entrusted with for carrying out under this contract.

EMPLOYER : shall mean Director General, CSIR or any Officer authorised by Director General for the
PUrpose.

ENGINEER : shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

CONTRACTOR : shall mean the individual or Firm or Company, whether incorporated or not undertaking
the work and shall include the legal personal representative or such individual or the persons composing
such Firm or Company or the Successor of such Firm or Company and the permitted assignees of such
individual or Firm or Firms or Company.

SITE : shall mean the site of contract works including any buildings and erections thereon and any other
land adjoining thereto (inclusive) as aforesaid allofted by the Employer or the Engineerforthe contractors
USE.

COMPENSATION : shall mean all sums payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have been '
sustained.

Words inputting persons anclude Firms and Corporations; words imputing the singular only also include
the plural and vice versa where the context so required. The headings are given to the clauses for
convenience anci theywill not Iimit the meaning or scope ofthe clauses in anyway.

2. DRAWINGSAND SPECIFICATIONS :

The contractor shallexecute whole and every part ofthe work in the most substantialand workmanlike manner
both as regards material and otherwise in every respect in accordance with the specifications. The contractor
shall also conform exactly and faithfully to the design, drawings and instructions given in the respect ofthe
work by the Engineer. The contractor shall be furnished free of charge one copy of such specification and all
such designs, drawings and instructions as are notincluded in the printed publications.

(a) The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the Employer), plants, tools, appliances, implements,
ladders, scaffolding, temporary works etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming part
of the contract orwhich may be necessary for the purpose ofsatisfying orcomplying to the requirementsof
Engineer as to any manner as to which under these conditions he is entitled to be satisfied together with
carriage therefore to and from the work. The contractor shall also supply without charge the requisite
n.rmberof personswithmeansandmaterialsnecessaryforthepurposeofsettingoutworksandcounting,'
weighing and assisting in the measurement orexamination atanytime and from time to time of the work of
materials. Failing his so doing, the Engineer at the expense of the contractor may provide the same and
the expenses may be deducted from any money due to the contractor under the contract and/or from his
Secr rrily Deposit.

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:
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(b) The contractor shall provide himself with requisite quantity and quality of water for cariying out the works
at his own cost. lf, however, piped water is supplied by the Employer, the contractor shall pay for the water
at one percent of the total cost of the work done except on electrical work, air-conditioning work and
fumiture work. The contractor shall make his own anangement for water connection and lying of further
pipelines from the source of supply of the Employer. lt should be clearly understood that the Employer
does not guarantee to maintain un-intenupted supply of water and it will be incumbent on the part of the
contractor to make alternative anangement forwater at his own cost in the event of any temporary break
down in the water mains so that the progress of work is not held up for want of water. No claim as
damages or refund of water charges will be entertained on account of such break-downs. However, if the
contractor is permitted to make his own arangement to draw waler from a well, hand pump, or natural
river or pond of the Employer, no charges will be made for the water drawn from the same, but the
contractorwill make good any damage done to the installations and ensure that the quality of water used
in thework is conforming to BIS codes and provide for any treatment at his own cost.

(d) The Employer on no account shall be responsible for the expenses incuned by the contractor for hired
ground orwater obtained from elsewhere.

(e) Subiect to availability the Employer may supply power at only one point from where the contractor shall
make his own arrangemenl for distribution including provision of electric meters, switches, fuses etc. at
his own cost. These shall be in the custody of the Employer. lf there is any hindrance caused to other
works the contractor shall reroute or remove such temporary lines without any extra mst. Such
temporary lines shall be removed after the completion of work. The cost of power consumed by the
contractor shall be payable to the Employerat rates fixed bythe Employer, which would be deducted from
the running acmunt bills. However the Employer does not guarantee the supply of power and no
compensation forany failure or shorl supply of power shallbe entertained.

4. AUTHORITIES, NOTICESAND PATENTS :

(a) The contractor shall conform to any regulations and bye{aws of any corporations and of any electricity
supply company and authorities with whose systems the structure is propcsed to be connected, and shall
before making any variations from the drawing and specificalions that may be necessitated for so
conforming by giving writlen notice to lhe Engineer specifying the variations proposed to be made, the
reasons for making it and apply for instructions thereon. lf the compliance with this clause involves any
extra work not included in this contract, he shall specify these items of work and lhe allowance of extra
payment required on theiraccounl.

b) The contractor shall give all notices required by the said regulations or bye{aws to be given to any
Authority and pay to suchAuthority orto any public office allfees that may be chargeable in respect ofthe
works and lodge the receipts with the billto the Engineerfor reimbursement.

(a) Rates quoted by the contractor shallinclude sales tax, duties, octroi, toll tax, royalties and allother taxes in
respect of this contract and the Employer shall not entertain any claim whatsoever in this respect.
Tendered rates are inclusive of all taxes and levies payable under the respective statutes. However
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any turther tax or levy is imposed by
statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays
such tiaxes or levies the contractor shall be reimbursed the amount as per the rules on producing proofof
payment so made provided such payments. lf any is not in the opinion of the Employer (whose decision
shallbe finaland binding) attributable todelay in executing of work within the controlofthe contractor.

t81

(c) The contractor shall be allowed to construct temporary wells in Employers' land for taking water for
constructions purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide necessary
safety anangement to avoid any accident or damage to adjacent buildings, roads and service lines. He
shall be responsible for any accident or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after the wells are
dismantled on completion of thework.

5. RATES TO INCLUDE ALL TAXES :



(b) The contractor shall keep necessary books of a@ounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised represenlative
of the Employer and further shall furnish such other information and documents as the Employer may
require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the
Constitution ( Forty Sixth Amendment ) Acl, 1982 give a written notice thereof lo the Employer that the
same is given pursuant tothis condition togetherwith allnecessary information relating thereto.

6. MATERIALS:

(a) lf the specilication of schedule of items provideforlhe use of any malerialto be supplied by the Employer's
slores or if it is required that the contractor shall use certain stores to be provided by the Employer as
shown in the schedule of materials hereto annexed the contractor shall be bound to procure and shall be
supplied such materials and stores as are from time to time required to be used by him for the purpose <if
the contract only and value of the materials so supplied at the rates specified in the said schedule of
materials and of the quantities incorporated in the work may be set off or deducted from any sums then
due, or thereafter to become due to the contraclor under the contract or otherwise or against or ftom the
Security deposit. All materials so supplied to the contractor by the Employer shall remain the absolute
property ofthe Employerand the contractor shall be trustee ofthe materials so supplied/procured and the
said materials shallnot be removed/disposed of from the site ofthe work on any accountand shall be at all
times open for inspection bythe Engineeror Employer. The contractor shallbearallincidentalcharges for
cartage, storage and safe custody of all materials and against damage due to dampness, rain, sun, fire
and theft and be fully responsible for their storage and maintenance. Any such material unused and in
perfectly good condition in the opinion of the Employerat the time of the completion of work or termination
of the contract or earlier shall be retumed to the Employer at a place directed by the Engineer at
contractor's cost and at rates stipulated in the said schedule but in case the Employer decides not to take
back materials the contractor shall have no claim for compensation on account of any such materials
supplied to him as aforesaid being unused by him orforanywastage ordamage to any such materials.

(b) lf for any reason there is delay of non-supply of matedal as shown in the schedule, the contractor shall
procure the same and complete the work in time after due intimation and approval of the Employer. The
d!fference in price (between his procurement price and price shown in the schedule) shall be paid to the
contraclor. However in case approvalof the Employer is not given, only suitable extension of time would
be considered and no otherclaim of compensation/damages shallbe payable by the Employer.

(c) Afler completion of the work or on determination/ termination of the contract, the theoretical quantity of
cement to be used in work shall be calculated on the basis ofstatement showing quantity of cement to be
used in different items of work provided in cunentSchedule forthe purpose printed byCPWD. lncaseany
item is executed for which the standard constants for the consumption of cement are not available in the
above mentioned statement or cannot be derived from this statement the same shall be calcl.rlated on the
basis of standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall
be allowed a variation upto 3% plus/minus for works estimated cost of which as put to tender is not more
than Rs. 10 lakhs and upto 2% plus/minus for works estimated cost of which as put to tender is more than
Rs. 10 lakhs. The difference in the quantity actually issued to the contractor and the theoretical quantity
including authorised variation, if not retumed by the contractor, shall be recovered at twice the issue rate,
without prejudice to the provision of other conditions regarding retum of materials goveming the contract.
ln the event of its being discovered that the quantity of cement u/hich is less than the quantity ascertained
as herein before provided (allowing variation on minus side as stipulated above) the cost of quantity of
cement nol so used, shall be recovered from the contractor on the basis of stipulated issue rates and
cartage to site.

(d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or
structural steel sections (each diameter/seclion or calegory shall be considered separately) except that
the theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized
by the Engineer, induding lappages, plus 3% wastage due in cutting into pieces. Over this theoretical
quantity 2% plus/minus shall be allowed as variation due towastage.

(e) The provision of foregoing suEclause shall apply Mutatis-[rutandis in the case of cables ( other than
under-ground cables ), wires, conduits/Gl pipes, GUMS sheets used in lhe various items of work shall b€
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calculated on the basis ofmeasurements recorded in the measurement books torthe purpose oftable and
for assessing the consumption of materials used in the works. Over this quantity a variation of 5% plus

shall be allowed for wastage of materials during execution in case of cables ( other than under-ground
cables ), wires, conduits/Gl pipes, and 10% plus in case of GUMS sheets.

(f) The provisions made above are without prejudice to the righl of the Employer to take action agaanst the
contractor under the conditions of the contract for not doing the work according to the prescribed
specifications.

7. TESTING OF MATERIALS :

The contractor shall provide assislance, instrumenls, materials, labour and any other arrangement normally
required fortesting, checking of materials and workmanship as stipulated in the speclfications and by statutory
authority at his own cost. The Employer has the right to appoint the testing authorities. The contractor shall
pay for the cost of test samples, its packing, transportation including testing fees. Failing his so doing, the
Engineer at the expense ofthe contractor shall provide the same and lhe expenses may be deducted from any
money due to the contractor under the contract and/or from the Security deposiit or proceeds thereof or of a
suffi cient portion thereof .

8. CONTRACTOR'S ENGIN EERS/FOREMAN AND WORKMEN :

(a) Annexure lll refers the contractor shall give all necessary personal sup€rintendence during the execution
of the work and as long thereafter as the Engineer may consider necessary until the expiration of defects
liability period. The contractor shall employ competent Site-Engineer/Foreman as per CPwD norms and
as approved by the Engineer whose qualification must conform to the requirement specified by the
Engineer who shall be constantly in altendance of the work while the men are at wotk. Any direction,
explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any other
authorised agent shall be held to be given lo the contractor.

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any person
employed thereon who may in the opinion of the Engineerbe unsuitable or incompetent or who may in lhe
opinion of the Employer misconduct himself.

9. ACCESS :

(a) The Engineer and the Employer or its representative shall at all reasonable time have free access to the
works and/or workshops, factories or other places the materials are being prepared or conslructed for the
contract and also to any place wherethe materials are lying or from which they are being obtained and the
contraclor shall give every facility to them for inspection. Except the represenlatives of statutory
authorilies and those mentioned above no other person shall be allowed on the works at anytime without
the permission of the Engineer.

(b) lf anywork isto be done at a place olherthan the site of works, contractor shallobtain written permission of
the Engineer.

(a) The Engineer with the approval of the Employer shall have power to make any alterations / omissions /
additions and/or substilutions from the original specifications, drawings, designs and written instructions
and such alterations, omissions, additions, substitutions shall not invalidate the Gontract and any altered,
additional, or substituled work which the contractor may be directed to do in the manner specified above
as part ofthe work shallbe carried out by the contractoron lhe same conditions in all respects on which he
agreed to do the main work. The rates for such altered, additional or substituted work under this clause
shallbe worked out in accordancewith thefollowing provisions in theirrespective order.

(b) lf the rates for the altered, additional or substituted work are specified in the contract for the work, the
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are
specified in the contract tor the work.
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(c) lf the rates for the altered, additional, or substituted work are not specifically provided.in the contract for
the work, the rates will be derived from the rates fora similar class of wo* as are specified in the contract
forthe work.

(d) lf the rates for the altered, additional or substituted work can not be determined in the manner specified in
the sub-clause (b)& (c) above, then the contractor shall, within ten working days from the date ofreceipt of
the order to carry out the work through notice in writing, inform the Engineer of the rate which it is his
intention to charge for such class of work, supported by analysis of the rate claimed which shall be based
on actual cost of work plus '107o as contractor's profit and over-heads except in case of departmental
materials for which contractor's profit and over-heads shall be 2.5%. When such notice has been given,
the Engineerwith the consent ofthe Employer may agree lo such a rate but if the Engineerdoes not agree
to the contractors' rate the Engineer may cancel his order to carry out such class of work and arrange to
carry out in such a manner as he may consider advisable.

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-seltlement of rates of
items falling under lhe clause.

11. FAULTY MATERIALS, WORKMANSHIPAND DEFECTSAFTERCOMPLETION :

(a) The Engineershall have powers lo require the removalftom the site of all materials and work which in his
opinion are not in accordance with specifications and in case ofdefault, the Engineer shall be at liberty to
employ other persons to remove lhe same without being answerable or accountable for any loss or
damage that may happen or arise to such materials to be substituted thereof and in case of default the
Engineer may cause the same to be supplied and all cost which may attend such removal and/or
substitution are to be bome by the contractor.

(b) lf it shall appear to the Engineer or to the Employer based on Audiffechnical Examination, that any work
has been executed with unsound imperfect or unskillful workmanship or with materials of any inferior
description, or that any materials or articles provided by him forthe execution ofthe wo* are unsound or
of a quality inferior to the contracted for or othenirrise not in accordance with the contract, any defects
shrinkage or other faults which may appear within the defects liability period of twelve months from the
date of completion arising in the opinion of the Engineer, the contraclor shall on demand in writing which
shall be made within twelve months of the completion of the work from lhe Engineer specifying the work,
materials, articles defects or other faults complained of notwithstanding that the same may have been
passed certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove lhe materials or articles so specified and
provide other proper and suitable materials or articles at his own cost. ln case of any such failure, the
Engineer may rectify or remove or re-execute the work or remove and replace with others, the material or
articles complained ofas the case may be atthe riskand cost in allrespects ofthe contraclor.

(c) ln lieu of rectifying the work not done in accordan@ with the contract, the Employer may, allow such work
to remain, and in that case make allowance forlhe difference in value, togetherwith such further reduction
as in his opinion may be reasonable.

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the
works in all respects in accordance with the terms and conditions of this contracl, or from his liability to
make good all defects.

(a) Allwork under or in course of execution or executed in pursuance of the contract shall at all times be open
to the inspection and supervision of the Engineer and the contractor shall at all times during lhe usual
working hours, and at allothertimes at which reasonable notice ofthe intention ofthe Engineerto visil the
works shall have been given to the contractor either himself be present to receive order and instruction or
have a responsible agentduly accredited in writing presentforthat purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may be measured
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and correct dimension thereof be taken before the same is so covered up or placed beyond the reach of
measurement and shall not cover up and place beyond the reach of measuremenl, any work without the
consent in writing of the Engineer and the Engineer shallwithin the aforesaid period ofseven days inspect
the work, and if any work shall be covered up or placed beyond the reach of measuremenl without such
notice having been given or the Engineer's consent obtained the same shall be uncovered at the
contractors expense or in default thereof no payment or allowance shall be made for.such work or lhe
materials with which lhe same was execuled.

,I3. ASSIGNMENT FOR SUB-LETTING :

(a) The contract shall not be assigned or sublet without the written approval of the Employer and if the
contractor shall assign or subJet his contEct or attempt to do so or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so or if any bribe,
gratuity or gift, loan perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor orany of his servants or agents lo any person in

the employment of the Employer in any way relating to his office or employment, or if any such employee
or person shall become in anyway directly or indirectly interested in the contract, the Employer shall have
the power to adopt any of the courses specified under clause - 23 as may be best suited to the interest of
the Employerand in the eventofany oflhe courses being adopted the consequences specified in the said
clause shall ensure.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtrained before
any changes in the constitution of the firm. Where the contraclor is an indiMdual or a Hindu undivided
family business concems such approval as aforesaid shall likewise be obtained before the contractor
enters into any partnership agreement hereunder the partnership firm would have the right to carry out the
work hereby undertaken by the contractor. lf previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned or sub-let in contravenlion of clause 13(a) and the same action
may be taken and the same consequences shallensure as provided in the said clause 13(a).

14. INDEMN IFYING AGAINST DAMAGES TO PERSONS, PROPERTYAND STATUTES :

The contractor shalltake allprecautions to avoid all accidents by exhibiting necessary caution boards dayand
night, speed limit boards, red flags, red lights and providing baniers. He shall be responsible for all damages
and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the
execution ofwork.

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether
such injury or damage arises from carelessness or accidenl in any way connected therewith. This clause
shall be held to include interal'ia any damage due to causes as aforesaid to work, building (whether
immediately adjacent orotherwise) and to roads, streets, footpaths, bridges orways as wellas alldamage
caused to the buildings and works forming lhe subject of this contract by inclemency of weather. The
contractor indemnifies the Employer and holds him harmless in respect of all expenses arising from such
iniury or damages as aforesaid and also in respect ofany award ofcompensation ordamage consequent
upon such claim including legal costs.

(b) The contractor shall reinstate alldamage of every sort mentioned in this clause, so as to deliverthe whole
of the contracted works complete and perfect in every respect so as to make good and otheMise satisfy all
claims for damage as aforesaid to the property of third parties.

(c) The contractor also indemnifies the Employer against allclaim lvhich may be made upon the Employerfor
acts during the currency of this contract by any employee or representative of an ilmployee of the
contractor or any sub-contractors, employed by him, for any injury to or loss of life of such employees, or
for compensation payable under any law for the time being in force to any workmen or to the
representative ofany deceased or incapacitated workmen.

(d) The contractor also indemnifies the Employer against allclaim which may be made upon the Employerfor
acts during the currencyof this contract by the Central/State Govemment or local Municipalauthorities for
the non-compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any
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amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work
underlhis contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation costs, charges and/or expenses arising or accruing from or in respect of any such claim
and/or damages as aforesaid from any sum or sums due or to become due to the conlractor or security
deposit.

(f) The contractor shall indemnify the Employer againsl any action, claim or proceedings relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. ln the
event ol any claims made under or action brought against the Employer in respect of any such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle anydispute orto conductany litigation that mayarise there from. Provided thatthe
contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any
alleged patent or design right is the direct result ofan order passed by the said Employer or his authorised
representative.

15. LIEII IN RESPECT OF GLAIM IN OTHER CONTRACTS :

(a) Any sum ofmoneydue and payable to the contractor including the security deposit underthe contract may
be withheld or retained by way of lien by the Employer or Govemment or any other contracting person or
persons against any claim ofthe Employeror Govemment or such other persons in respect of payment of
a sum of money arising out of or under any other @nract made by the contractor with the Employer or
Governmentorwith srrch other persons.

(b) lt is agreed term of the contract that the sum of money so withheld or retained under this clause by the
Employer will be kept withheld or retained as such by lhe Employer or till his daim arising out of in the
same contract or any other clntract is either mutually settled ordetermined by theArbitrator if the contract
is govemed by arbitration clause or by the competent court as the case may be and that the conlraclor
shall have no claim for interest or damages whalsoever on this account or any other ground in respect of
any sum of moneywithheld or retained underthisclause and dulynotified as such tothe conlractor.

16. WITHHOLOING LIEN IN RESPECTOF SUMS CLAIMED:

(a) Whenever any claim or claims for payment of a sum of money arises out of or under lhe contract against
the contractor, the Employer shall be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security deposit, if anydeposited by the mntmctor and forthe purpose aforesaid
the Employer shall be entitled to withhold the security deposit, if any, fumished as the case may be and
also have a lien over the same pending finalization or adjudication of any such claim. ln the event of the
security deposit being insufficient to cover the claimed amount or amounts or if no security deposit has
been taken from the mntractor, the Employer shall be entitled to withhold and have a lien to retain to the
extent of such claimed amount or amounts refened to above, from any sum or sums found payable or'
which at any time thereafter may become payable to the contractor under the same or any other contract,
with the Employerorany contracting person pending finalization oradjudication ofanysuch claim.

l1 is an agreed term of the contract that the sum of money so withheld or retained under the lien refened
above by the Employerwill be keptwithheld or retained as such bythe Employertillthe claim arising outof
or under the conlract is determined by the Arbitrator (if the contract is govemed by the arbitration clause)
or by the competent court as the case may be and thal the contractor will have no claim for interest or
damages whatsoever on any account in respect ofsuch withholding or retention under the lien refened to
above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company the Employer shall be enlitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part ftom any sum payable in any
Partner/Limited companyas the case may be whetherin his individualcapacity or othenvise.

(b) Thc Employer shall have the right to cause an audit and te€finical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final
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Provided that the Employer shall not be entitled to recover any sum over-paid, nor the. contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between the
Employer on the one hand and the contraclor on the other hand, under any term of contracl permitting
payment for work after assessment by the Employer.

17. IN.CASE OF DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies under this conlract, if the contractor dies, the Employer shall
have the option of terminating the contractwithout compensation to the contractor.

18. SUB.CONTRACTORS :

The Employer reserves the right to use the premises and any portion of the site for the execution of any work
not included in the contract. The contractor is to afford all reasonable facilities to all sub-contractors,
specialists, merchants, tradesmen and others who may at any time be appointed by the Employer for
executlng any work or supplying any goods relating to the constructions, servicing, equipping or fumishing of
the work underthis contract.

19. GOMPLIANCE TO LABOUR LAWS AND APPRENTICE ACT. :

The contractor shall mmply with all the provisions of the minimum wages Act, 1948, contract labour (

regulation and abolition ) Act, 1970, and rules and orders framed there under and other labour laws affective
contract labour and Apprentice Act, 1961 and the rules and orders framed there under that may be in force or
brought intoforcefrom time to time.

Contractor shall obtain a valid licence under contract labour ( R&A ) Act 1970 and contract labour ( R&A )

Central rules 1971 before commencing work and which should be valid tillthe completion.

20. COMPENSATION FOR DELAY r

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and
shall be deemed to be the essence of the contract on the part of the contractor. The work shall through out
the stipulated period of the confact be proceeded with all due diligence and the contractor shall pay as
compensation an amount equalto 1% orsuch smalleramount as the Employer(whose decision in writing
shallbe final) maydecide on the amountofthe whole work as shown in the agreement, forevery week thal
thework remains uncommenced or unfinished after the properdates.

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all
cases in which the time allowed for any work exceeds one month (save forspecialjobs) to complete one-
eighth ofthe whole ofthe work before one-fourth ofthe whole time allowed under the contracl as elapsed;
three-eighth of the work before one-half of such time has elapsed, and three-fourth of the work before
three-fourth of such time has elipsed. However for specialjobs if the contractor has submitted a time
schedule and the same has been accepted by the Employer, the contractorshall complywith the said time
schedule. ln the event of the contractor failing to comply with this condition, he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Employer (whose decision
in writing shall be final) may decide on the said caused ofthe work for every week that'the due quantity of
work remains in complete. Provided that the entire compensation to be paid under the provisions of this
clause shallnot exceedsten percent ofl the caused ofthe work as shown in the agreement.
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bill and if as a result of such audit and technical examination any sum is found to have been over.paid in

respect of any work done by the contractor under the contract or any work claimed by him to have been
done by him under the contracl and found not lo have been executed the conlractor shall be liable to
refund the amount of over payment and it shall be lawfulfor theEmployer in recover the same from him in
the manner prescribed in sub-clause (a) of this clause or in any other mannerlegally permissible and if it is
found that the contractorwas paid less than what was due to him underthe contract in respect of any work
executed by him under it, the amount of such under paymenl shall be duly paid by the Employer to the
contractor.



21. DAMAG ED TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE OPERATIONS :

(a) The work ( whether fully constructed or not ) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until the
work has been delivered to the employer and a certificate from him to that a effect obtained. lntheeventof
the work or any malerials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities orwar-like operations the contractor shall, when ordered in writing
by the Employer, remove any debris from the site, collect and properly stack or remove in store all
serviceable materials salvaged from damaged work and shall be paid at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris, stacking, removal of
serviceable materials and forthe reconstruction ofallworks ordered by the Employersuch payment being
in addition to compensation up to the value of the work originally executed before being damaged or
destroyed and notpaidfor. ln case ofworks damaged ordestroyed but nol already measured and paid for
the compensation shall be assessed by the Employer. The conlractor shall be paid for the damaged/
destruction suffered and for restoring the material at the rates based on the analysis of rates tendered for
in accordance with the provision of this agreement. The certificate of all the Employer regarding the
quality and the quantity of materials and the purpose for which they were collected shall be final and
binding on the contractor.

(b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-
like operations (i) unless lhe contractor had taken all such precautions againstAir Raid as are deemed
necessary by theA.R.P. Officers or the Employer, (ii) forany materials etc, not on the site of the work orfor
any tools and plant, machinery scaffolding, temporary buildings and other things not intended for the .

work.

(c) ln the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable bythe Employer.

22. EXTENSION OF TIME :

(a) lf the conlractor shall desire and extension of time for the completion of the work on the grounds of his
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the
Employer wilhin lhirty days of the date of hindrance on account of which he desires extension as
aforesaid, and the Employer shall, in his opinion (which shall be final) reasonable grounds shown
therefore, authorize such extension of time if any, which mayin his opinion be necessaryor proper.

(b) ln the event the value of work exceeds the value of the bill of quantities owing to variations the contractor
shallbe entitled to askforextension of time in proportion to the increase value ofthe work.

23. SUSPENSION OF WORK BY CONTRACTOR :

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior
workmanship or otherwise or to any claims for damages in respect of any breaches of the crntract and
without pre.iudice to any rights or remedies under any of the provisions of the contract or otherwise and
whether the date for completion has or has not elapsed by notice absolutely determine the contract in any
of the following cases:

(i) If the contractor having been given by the Engineer a notice to rectiry reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or
unworkman-like manner shall omit to comply with the requirements of such notice for a period of
seven days thereafter or if the contractor shall delayor suspend the execution of the work so that in
the iudgement of the Employer (which shall be final and binding) he will be unable to ensure
completion of the work by the date for completion or he has already failed to complete the work by
that date.

(ii) lf the contractor being a company shall pass a resolution or the court shall make in order that the
company shallbe wound up or if a receiver or a manager on behalfofa creditorshallbe appointed or
if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.
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(iii) lfthe contractor commits breach of any.of theterms and conditions ofthis contract.

(b) When the contractor has make himself liable for action under any of the cases aforesaid the Employer
shall have the following powers :

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such
determination or rescission the security deposit of the contractor shall be liable to be forfeited and
shatl be absolutely at the disposalofthe Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to.carry out the work
or any part ofthe work debiting the contractorwith the cosl ofthe labour and the price of the materials
(ofthe amount of which cost and price certffied by the Engineer shall be final and conclusive against
the contractor and crediting him with the value ofthe work done in all respects in the same manner
and at the same rales as if it had been canied out by the contractor under the terms of his contract.
The certificate ofthe Engineer as to the value of work done shall be final and conclusive against the
contractor, provided always that action under the sub-clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the expenses incuned by the Employer are less than
amount payable lo the contractor at this agreement rate the difference should not be paid to the
contractor.

(iii) After giving notice to the contractor to measure up the work of the contraclor and to take such parls
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in
which case in any expenses which may be ino:rred in excess ofthe sum which would have been paid
to the originalcontractor if the whole work had been executed by him ( ofthe amount of which exceed
the certificate in writing of the Engineer shall be final and conclusive ) shall be bome and paid by the
original contractor and may be deducted from any money due to him by the Employer under this
contract or any other accountwhatsoever or from his security deposit.

(iv) ln the event any one or more of the above courses being adopted by the Employer the @ntractor
shallhave no claim to compensation forany loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advances on ac@unt or
with a view to the execution of the work or the performance of the contract. And in case action is
taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work thereofor actually performed under this contract unless and untillhe Engineer
has certified in wriling the performance ofsuch work and the value payable in respect thereof and he
shallonly be entitled to be paid thevalue so certified.

24. SECUREDADVANCE:

25. CERTIFICATESAND PAYMENTS :

(a) No payments shall be made for a work estimated to cost rupees ten thousand or less till the whole of the
workshallhave been completed and certiiicate of completion given. Butinthecase of a work estimated to
cost more than rupees ten thousand, the contractor shall, on submitting the bill be entitled to receive a

monthly payment proportionate to the part of the work executed, and to the satisfaction of the Engineer,
whose certificate of the sum so payable shall be final and conclusive against the contractor, provided the
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(iv) lf the contractor commits anyacts mentioned in Clause 13 hereof.

The contractor on signing an indenture in the form specified by the Employer during the progress of the
execulion ofthe work may be paid ifagreed by the Employer upto 75% of the estimated value which shall take
inlo account the market value and contractors lendered rates forthe finished items ofany materialwhich in the
opinion of the Engineer is likely to be incorporaled in the work within next three months, are non perishable and
are in accordance with the contract and which have been brought on the site in connection therewith and are
adequately stored and protected against damage byweather orother causes but which have not at the time of
advance been incorporated in the works. When materials on account of whicfi an advance has been made
under this clause are lncorporated in the work the amount of such advance shall be deducted from the next
payment made under any ofthe clause orclauses of the contract.



amount of work done is as per the value of intermediate certificate or for a lesser amount as the discretion
of the Engineer as mentioned in the NlT. All such intermediate payments shall be regarded as payments
by way of advance against the final payment only and not as payments for work actually done and
completed and shallnot preclude the requiring ofbad, unsound, imperfect or unskilled work to be removed
and taken away and reconstructed or reerected orbe considered as an admission ofthe due performance
of the contract, of any part thereof in any respect or the accruing of any claim not shall it conclude.
Determine or effect in anyway the poweG ofthe Employer under these conditions or any ofthem as to the
final settlement and adjuslment ofthe accounts or in any otherway vary or affect the contract. The final bill
shall be submitted by the contractor within two months of the date fixed for the completion of work or of the
date of the certificate of completion fumished by the Employer and payment shall be made within three
months if the value of the completed works is ui to Rs. Two lakhs and in six months if the same exceeds
Rs. Two lakhs of the submission of such bill. lf there shall be any dispute about any item or items of the
works then the undisputed item or items only shall be paid within 'Llle said period of three monlhs or six
months as the date maybe.

(b) Whenever there is likely to be delay in recording detailed measurement for making a running payment,
advance payment without detailed measuremenls for work done worked outat 75 percentofthe tendered
rates for assessed quantities may be made in running account bills by the Employer on the basis of a
certificate from the Engineer. The advance payments so allowed shall be adjusted in the subsequent
running bills by taking detailed measurements thereof. Final payments shall be made only on the basis of
detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before one date fixed by the Engineer on
printed forms obtainable from the Engineer's offlce. The Engineer shall take or cause to be taken the
requisite measuremenls for the purpose of having the same verified and the claim, as far as admissible,
adjusted as far as possible, before the expiry of ten days from the presentation of the bill. lf the contractor
does not submitthe billwithin the time fixed as aforesaid the Engineer may cause action within seven days
ofthe date fixed as aforesaid an authorised representative to measure up the said work in the presence of
the contractor whose signature to the measurement will be sufficient wanant and the Engineer may
prepare the bill from such measurements.

(d) Before taking any measurement of any work the Engineerorhis authorised representative deputed by him
shall give reasonable notice to the contractor. lf the contractor fails to attend after such notice or fails to
sign or to record the difference within a week from the date ofmeasurement in the manner required by the
Engineer then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as tie case may be, shall be final and binding on the contractor and the
contractor shallhave no right to dispute the same.

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any
extra work ordered in pursuance ofthese conditions and not mentioned orprovided for in the agreement at
the rate determined as per clause 10. However in case of partially executed items of work, the Employer
at his discretion allows proportionate rates forsuch items of work as determined by the Engineerwhose
certificate ofthe sum so payable shallbe finaland conclusive against the contractor.

26. SECURITY DEPOSIT:

(a) Asum@ l0%of the gross amount of the billshallbe deducted from each running bill of the contractor till
the sum along with the sum already deposited as eamest money, will amount to security deposit of 5% of
the tendered value of the work. ln addition,lhe contractor shall be required to deposit an amount equalto
5% of the tendered value of the contract as Performance Security within the pedod prescribed for
commencement of work in the letter of award issued to him.

(b) ln case a fixed deposit receipt of any scheduled bank is fumished by the contractor to the Employer as part
of the security deposit and the bank goes into liquidation or for any reason is unable lo make payment
against the said tixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shallforthwith on demand fumish additionalsecurity in the Employer to make good the deficitof
such sum from the running bill as mentioned above. Such deductions will be held by the Employer by way
of security deposit, provided always that the Employerforthis purpose shall be entitled to recoverthe said
percentage of the amount from each running bill till the balance of the amount of security deposit is
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realised. All compensation of the other sums of money payable by the contractor under the terms of lhe
contract may be deducted from the security deposit or from the inlerest arising there from or from any
sums which may be due to or may become due to the contractor by the Employer on any accounl
whatsoever and in the event of his security deposit being reduced by reason of any such deductions
aforesaid, the contractor shallwithin ten days make good in cash orfurtherfixed deposit receipt pledged in
favour of the Employer. The security deposit shall be collected from the running bills of the contractor at
the rates mentioned above and the eamestmoney if deposited atthe time of tenderswill be treated as part
of the security deposit.

(c) The contractor if he so desires may fumish tixed deposlt receipt in advance towards the security deposit.
Such lixed deposit receipt shall be of a minimum value of Rs.25000/- each (The last such fixed deposit
receipt could be of a lower value on the basis of the amount). ln case any recovery effected from running
account bills, such recovered amount shall not be replaced with fixed deposit receipt. lt is in the
contractor's interest to keep a watch aboutthe adequacy ofthefixed deposit receipt submitted.

'However release of security deposit would be only afler written clearance of labour officer regarding no
dues orclaims is received'.

(e) ln case of termination of contract, the security deposit shall be forfeited and amount necessary to make up
this amount shall be recovered ftom money due to the contractor under this contracl, or anyother @ntracl
with the Employer.

27. COMPLETION CERTIFICATE :

Within ten days of the completion of the work, the mntractor shall give notice of such completion to the
Employer and within ten days of the receipt of such not'rce lhe Engineer shall inspect the work. lf there is no
defect in the work the Employer shall fumish the contractor wilh a certificate of completion otheMise a
certificate of completion indicatjng defects shallbe issued but the workshallnot be considered to be completed
until the contractor shall have removed from lhe premises on which the wo* shall be executed all the
scaffolding, surplus material, rubbish, and all huts and sanitary anangements required for his work, people on
the site in connection with the execution of the works as shall have been erected or constructed by the
contractor and cleaned ofthe dirt, splashes, droppings offinishing items from all rvood work, doors, windows,
walls, floors or other parts ofany building, in upon or aboutwhich the work is to be executed or of which he may
have had possession for the purpose of the execution thereof. lf the contractor shall fail to comply with
requirementrs of this clause on or before the date fixed for the completion of the work, the Employer may at the
risk and cost of the contractor take action as be may think fit and the contraclor shall have no claim except for
any sum actually realised bythe sale.thereof.

28. ESCALATION:

(a) lf the prices of materials not being supplied by the Employer and/orwages oflabour required for execution
of the work increase, the contractor shall be crmpensated for such increase as per provisions detailed
below and the amount of the contractor shall accordingly be varied subject to the condition the
compensation for escalation in prices shallbe available onlyforthe workdone during the stipulated period
of the contract including such period for which the conlract is validly extended under the provisions of
Clause 22 of General Conditions of Contract without levy of compensation under Clause 20 of General
Conditions of Contract and also subject to the condition thal no such compensation shall be payable for a
work for which the stipulated period of completion is eighteen months or less. Such compensation for
escalation in the prices of materials and labour when due, shall be worked oul based on the following
provision.

(i) The base date for working out such escalalion shall be the last date on which the tenders were
stipulated to be received.
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(d) No partial refund of security deposit shall be made during the defect liability period. ln case the final bill is
not settled within deposited period for reasons beyond control and the Employer iS satisfied that the
security deposit is not required for adjustment of Employers dues or whatsoever dues either in this or any
other contracl then this security deposit either in fullor in partcould be refunded atthe sole discretion ofthe
Employer.



(ii) The cost of work on which escalation willbe payable shallbe reckoned as 85% ofthe work as perthe
bills, running or final, and from this amount the value of material supplied by the Employer and
proposed to be recovered in the particular bill shall be deducted before the amount of compensation
for escalation is worked out. ln case of materials brought to site for which secured advance is
included in the bill full value of such materials as assessed by the Engineer in charge (and not the
reduced amount for which secured advance has been paid), shall be included in the cost of work
done for operation of this clause. Similady when such materials are incorporated in the work, the
secured advance is deducted from the bill the full-assessed value of the materials originatly
considered for operalion of this clause shall be deducted from the cost of work shown in the bill
running or final. Further the cost of work shall not include any wo* for which payment is made for
any item at prevailing market rates.

(iii) The compensation for escalation for materials & labourshall be worked out as per the formula given
below :

vttt = wrrooar(M#Hb)

VM - Variaton in material cost i.e. increase or desease in the amount in rupees to be paid or
recovered.

Mt -

Mlo -

B-

Lt -

Llo -

Cost of work done worked outas indicated in sub para (ii)above.

Component of materials expressed as per cent of the total value of work and is
predetermined as 75.

lndex numbers of Wholesale prices in lndia for all commodities published by the Reserve
Bankof lndia for the period underreckoning.

lndex numbers of Wholesale prices in lndia for all commodities published by the Reserve
Bankof lndia on the date of receipt oftenders.

* r*g,Ho
Variation in labour cost i.e. increases or decrease in the amount in rupees to be paid 6r
recovered.

Value of work done, worked out as indicated in sub para (ii) above.

Component of labour expressed as per cent of the total value of work and is predetermined
as 25.

All lndia consumer price index numbers for industrial workers published by the Reserve
Bankof lndia forthe period undeireckoning asforthe period under consideration.

All lndia consumer price index numbers for industrial workers published by the Reserve
Bankoflndia and valid on the stipulated date of receipt of tenders.

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with respect
to the cost ofwork done during the six calendarmonths of thesaid work. The first such payment shall
be made atlhe end ofthe six calendarmonths of the said work. The first such payment shallbe made
at the end of the six months after the month (exduding) in which the tender was accepted and
thereafter as six monthly intervals. Al lhe time of completion of work, the last period for payment
might become less than six months, depending on the actualdate of completion.

(ii) The index ( Ml or Ll )relevant to any six months for which such compensation is paid shall be the
arithmetical average of the indices relevant to the six calendar months. lf the period upto date of
completion after the six months covered by the last such instalment of payment is less than six
months, the index Ml orLlshallbe the average of the indicesforthe monthsfalling within thatperiod.

(iii) The base index (Mlo or Llolshallbe the one relating to the month in which lhe tenderwas stipulated
to be received.
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(b) Thefollowing principle shallbe followed whileworking out indices mentioned in suF para (iii) above.



(c) ln the event the price of materials and / or wages of labour.required for execution of the work decreases

there shall be downward adjustment of the cost of work so that the price of matedals and/or wages of
labour shallbe deductible from the cost of work underthis contract and in this regard formula herein before

stated under this clause shallmutatis mutandis apply provided that no such adjustment for the decrease in

the prices of materials and/or wages of labour aforemenlioned would be made in case of contracts in
which the stipulated period of Gompletion of the work is six monthsor less.

(d) Employer shall have the discretion to permit IEEMA (lndian Electrical & Electronics Manufacturer's
Association) clause for Escalation ln Case of specialized works e.g. lifls and electrical and Mechanical
lnstallations etc. where the price variation is notsimilarto building works.

29. ARBITRATION :

(a) Except where otherwise provided in the contract, allquestions and disputes relating to the interpretation of
the specifications, designs, drawings and instructions herein before mentioned, and as to the quality or
workmanship or materials used on the wo* or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates,
instructions, orders on these conditions or otherwise conceming the works, or the execution of failure to
execute the same whetherarising during the progress of lhe work or afler the mmpletion or abandonmenl
thereofshall be referred to the sole arbitration ofthe person appointed by the Director General, Council of
Scientific and lndustrial Research at the time of such dispute or if there be no Directqr General, Council of
Scientific and lndustrial Research, The Administrative Head of the Council of Scientific and Industrial
Research at the time of such app<intment. Any party shall appoint the Arbitrator within 30 days ftom the
receiptofa request- The arbitratorto whom the matteris originally refened being unwilling orunable to act
forany reason the Director Generalshallappoint another person to act as arbitratorin accordance with the
terms of the contract. Such person shall be entitled to proceed with the reference from the stage at which
his predecessor left it. The Arbitrator shall give a speaking award. The award of the Arbitrator shall be
finaland binding on theparties. The cost of the Arbitrator shall be bome equally by both the parties.

(b) lt is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be
refened to arbitration under this clause together with the amount or amounts daimed in respect of each
such dispute.

(c) lt is also a term of the contract that if the contractor does not make any demand for arbitration in respect of
any claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready
for payment, the claim ofthe contractorwill be deemed to have been waived and absolutely baned and the
Employer shallbe discharged and released of allliabilities underthe contract in respectofthese claims.

(d) Subject as aforesaid the provision of the arbitration and Conciliation Act. 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force shall
apply to theArbitration reference underthis clause.

30. PERFORMANCE GUARANTEE :

Performance guarantee may be taken from the contractor before the award of the work, by the officer
authorised to award lhe contract if and where considered necessary to ensure that a part or whole of the
contract is completed by the contractor. In case ofnon-performance, this guarantee could beencashed.
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ANN EXURE."II"

1. These specialconditions are meantto amplifythe generalspecifications and generalconditions ofcontract.

2. Contractor will take all necessary actions to provide detail design, drawings, revised bill of quantities if any,

execution at site afler necessary approval by department, commissioning as direcled for the work. All the

above must be canied outwithin stipulated timeframe as laid down bythe Cepartment.

3. Work shallbe done as perCPWD specification.

ln case ofany discrepancythe order of precedence in interpretation shallbe as under:

(a) Schedule of quantities

(b) Drawings

(c) AdditionalConditions.

(d) General Conditions of Contract

(e) Special Conditions

(0 Additional Technical Specifications.

(g) CPWD latest civilwork specifications.

(h) LS. Codes

(i) lnternationalcodes.

0) Best Engineering practice.

4. STEEL

(a) Steel to be issued as stated elsewhere in the contrac{ shall be for reinforcement bars for RCC work. For all
otheritems ofsleelworkthe contraclor shall procure the same.

b) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for
straightening the bars whatsoever shallbe entertained.

(c) lssue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being
calculated with the help of the standard sectlonal weights as given in the CPWD LATEST
SPECIFICATIONS FOR CONVERSION OF LENGTH TO WEIGHT. However, forbars upto.and including
10 mm dia the following procedure shallbe adopted. The average sectionalweight for each diametershall
be arrived at from samples ftom each lot of steel received atsite. The actualweight ofsteel issued shall be
modified lo take into account the varialions between the actual and the standard co-efficient and the
contractor's accountwill be debited bythe costoflhis modified quantityonly.

(d) For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the purpose of
p€nal recovery as envisaged in the contract-

5. CEMENT : Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory
made products such as Pre-cast tiles, holtow concrete blocks. RCC pipes etc. cement shallnotbe issued.

6. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all
heights, lifts, leads and depths ofthe work and nothing extra shallbe payable on this account.

7. The surplus excavated earth, which is beyond the requirement of the Employer's work, may be allowed by the
Employerto be disposed offbythe contractoron his own orsellthe surplus excavated earth to private parties at
the discretion. But nothing extra will be paid for the cartage or disposal of surplus earth if the same is not
required on any other work af the Employer.
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ADDITIONAL GONDITIONS
1 . The structural and architectural drawings shall at all times be properly correlated before executing any work.

However, in case of any discrepanry in the item given in the schedule of quantities appended with the tender
and drawings relating to the relevant item the former shall prevail unless and otherwise given in writing by the
Engineer.

2. No payment shall be made to the contractor for any damage caused by lhe rain, snowfall, floods or any other
natural cause whatsoever during the ex€cution of work. The damage to work will be made good by the
contractoral his own cost, and no claim on this accountshallbe entertained.

3. All materials used shall be as per specifications and lsl marked whenever applicable lsl marting refened
relate to latest BIS code as published by Bureau of lndian Standards up to 30 days before the date of opening
the tender.

4. The contracior shallgive a performance test of the entire inslallation(s) as per stiandard specifications and / or
as directed by the Engineer and will also submit test certmcates as are required by Municipal / Electrical
authority or any other authority. Nothing extra shall be payable for the same other than the fees paid to such
authorities, which shall be reimbursed on production of receipts.
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The indenture made the_d ay of ____ :2002 between
( hereinafter called the contractor which expression shall where the content as admits or implies be deemed to
include his heirs, executors, administrators and permitted assignees) of the one part and Council of Scientific &
lndustraal Research, New Delhi, a Society registered under the Societies Registration Acl, 1860 ( hereinafter called
the Employerwhich expression shallinclude its successors and assignees and authorised officers of the Society )of
the other part.

WHEREAS by an agreement dated- ( hereinafter called the saad agreement) the contractor has agreed
AND WHEREAS the contractor has applied to the Employer that he may b: allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the works the subject ofthe said agreemenl
for use in the construction of such ofthe works as he has undertaken to execute all rates lixed for the finished work
(inclusive of the cost of materials and labour and other charges). AND WHEREAS the Employer has agreed to
advance to lhe contractor the sum of Rs. (Ru

) on the security of materials the quantities and other particulars of which are
detailed in accounts of secured advan@s attached to the running account bill for the said works signed by the
contractoron

and the Employer has reserved to himself the option of making any further advance or advances on the security of
othermaterials broughl bythe contractor to the site of the said works. NowTHlS INDENTURE WITNESSETH that
in pursuance of the said agreement and in consideration of the sum of Rs on or before the
execulion of these presents paid to the contractor by the Employer (the receipt whereofthe contractor doth hereby
acknowledge and of such further advances (ifany) as may be made to him as aforesaid the contractor doth hereby
convenientagree with the Employerand dedareas follows:-

1. That the said sum of Rs. advanced bythe Employer to the contractor as aforesaid and all
oranyfurlher sum orsums advanced as aforesaid shall be employed by the contrac{orin ortowards expediting
the execution ofthe said works and forno other purpose whatsoever.

2. That the materials detailed in the said account of required advance which have been offered to and accepted
by the Employer as security are absolutely the contractor's own property and free from enqrmbrances of any
kind and the contractor will not make any application for or receive a further advance on the security of
materials which are not absolutely his own propertyand free from encumbrances ofany kind and the contractor
indemnifies the Employeragainst allclaims to any materials in resp€ct of which an advance has been made to
him as aforesaid.

3. That the materials detiailed in the said account of secured advances and all other materials on.the security of
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the contractor solely in the execution of the said works in accordance with the
directions ofthe Engineerand in the terms ofthe said agreement.

4. That the contractorshall make athis own cost all necessary and adequate arrangements for the properwatch,
safe custody and protections against all risks of lhe said materials and that until used in construction as
aforesaid the said materials shallremain atthe site of the said works in the contractor's custody and on his own
responsibility and shall at all times be open to inspeclion by the Employer or any omcer authorised by him. ln
the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith
replace the same with other materials of like quality or repair and make good the same as required by the
Engineer.

5. Thal the said materials shall nol on any account be removed from the site of the said works exceipt with the
written permission of the Employer or any Officer authorised by him on that behalf.
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8. Thatthe contractor hereby charges allthe seid materials with the repayment to the Employerof the said sum of
Rs.-andanyfurthersumorsumSadVancedaSaforesaidandallcostscharges'damages
and expenses payable under these presents PROVIDEDALWAYS and it is hereby agreed and dedared that

notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and

whenever the covenant for payment and repayment herein before contained shall become enforceable and

the moneyowing shallnot be paid in accordance therewith the Employer mayatanytime thereafter adopt allor
anyof thefollowing courses as he maydeem best.

(a) Seize and utilise the said materials or any part thereof in the completion of the said works on behalf of the

contraclor in accordance wilh the provisions in that behatf contiained in the said agreement debiting the
contractor with lhe actualmst of eflecting sucfi compl€tion and amount due in respect of advances under

these presents and crediting the contractor with the value of work done as if he had canied in out in
accordance with the said agieement and at the rates thereby provided. lf the balance is against the
contractorhe is to paysame in the Employeron demand.

(b) Removed and sell by public auction and seized materials or any part thereof and out of the moneys arising

from the sale retain all the sum aforesaid repayable or payable to the Employer under these presents and
payoverthe surplus ( ifany ) to lhe contrador.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor
underthe said agreemenl.

9. That except in the event of such default on the parl of the contractor as aforesaid interest on the said advance
shallnotbe payable.

ln witness whereof the said and by the order and direction of the Employer have
hereunto set theirrespective hands the dayand year above written

6. That the advances shall be repayable in full when or before the contractor rebeives payments from the

Employer ofthe price payable to him for the said works under the terms and provisions of the said agreemenl.

However, if any intermediate payments are made to the contractor on accounl of work done then on the

occasion of each such payment the Employerwill be at liberty to make a recovery from the contractor's bill for

such payment by deducting therefrom the valueofthe said materialsthen actually used in the construction and

in respect of which recovery has not been make previously, the value for this purpose being determined in

respect of each description of materials at the rates at wfiich the amounts of the advances made under these

presents were calculated.

7. That if the contractor shall at any time make any default in the performan@ or observance in any respect of any

of the terms of provisions of the said agreement or of these Fesents the lotal amount of the advance or

advances that may still be owing to the Employer shall immediately on the happening of such default be

repayable by the contractor to the Employer together wilh interest thereon at twelve per cent per annum from

lhe date orrespective dates of such advan@ oradvances to the date of repayment and with allcosts, charges,

damages and expenses incuned by the Employer in or for the recovery thereof or the enforcement of this

security or otherwise by reason of the default of the contraclor and the conhaclor hereby covenants and agrees

with the Employerto repayand paythe same respectively to him accordingly.

124 I



Signed sealed and delivered

By the said contraclor:

ln the presence of

Signature

Name

Address

Signed by :

By the order and direction

Of the Employer:
ln the presence of

Signature

Name

Address
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ANNEXURE _ 'A'
ADDITTONAL CONDITIONS OF CEMENT AND STEEL

CONDITIONS FOR CEMENT

The contractor shall procure 33 grade (conforming to 15:269) or 43 grade Conforming to lS:81'12) ordinary
Portland cement, as required in thewofk, from reputed manufacturers ofcement, having a production-capacity
of one million tonnes per annum or more, such a ACC, L&T, J. P. Rewa, Mkram, Shri. Cement, Birla jute and
Cement Corporation of lndia etc. as approved by Ministry of lndustry Govemment of lndia, and holding licence
to use lsl certification mark for their product whose name shall be got approved from Engineer-in-charge.
Supply of cement shall be trken in 50 Kg. Bags bearing maufacturer's name and lSl marking, samples of
cement arranged by the contraclorshall be taken by the Engineer-in-charge and got tested in accordance with
provisions ofrelevant BIS codes. ln case test results indic€rte that the cement ananged by contractordoes not
conform to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within week's time or written order ftom lhe Engineer-in-dlarge to do so.

3. The cemenl goiown of the capacity to store a minimum of 2000 bags of cement shall be constructed by the
contractorat site of work for which no extra payment shallbe made. Double lockprovisions shallbe made to the
door of the cement godown. The keys of one lock shall remain wilh the Engineer-indlarge or his authorized '

representative and the key of the other lock shall remain with the crntractor. The contractor shall be
responsible for the watch and ward and safety of the cement gfrown. The contractor shall facilitate the
inspection ofthe cementgoiown by the Engineerin-charge at anytime.

4. The contractor shall supply ftee of charge the cement required for testing. The Cost of tests shall be bome by
the contractor.

5. The actual issue and consumption of cement on work shall be regulated and Proper accounts maintained as
provided in Clause 6 of the contract. The theoretical consumption of cement shall be worked out as per
procedure prescribed in Clause-6 ofthe contractand shallbe govemed byconditions laid therein.

6. Cement brought to site and cement remaining unused after completion of work shallnotbe removed from site
without written permission of the Engineer-in-charge.

CONDITIONS FOR STEEL

1 . The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from main producers
as approved by the Ministry of Steel. The contractor shall have to obtain and fumish test certificates to the
Engineer-in-charge in respect ofallsupplies of steel brought by him to the site ofwork. Samples shallalso be
taken and got tested by the Engineer-inrharge as per the provisions in this regard in relevant BIS Codes. ln
case the test results indicate thatthe steel ananged by the contractor does not conform to BIS codes, the same .

shallstand re.iected and shallbe removed from the site of work by the contractor at his costwithin a week's time
from written orders from the Engineer-intharge to doso.

2. The steel reinforcement shall be brought to the site in bulk suppty of 10 tonnes or more as directed by the
Engineers-in-charge.

3. The steel reinforcement shall be stored by the contractor at site of work in such awayas to prevenl distortion
and corrosion and nothing extra shall be paid on this account. Bars ofdifierent sizes and lengths shallbe stored
separately to facilitate easy counting and checking.

4. For checking nominal mass, tensile strenglh, bend test, re-bend test etc.
Specimen of sufficient length shall be cust from each size of the bar at random at frequency not less than that
specified below:
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2. The cement shallbe brought at site in bulk supplyof approximately 50 tonnes oras decided bythe Engineer-in-
charge.



For consignment below
'100 ton nes

Under l0mmdia One sample foreach 25 tonnes or
part thereof

One sample foreach 40 tonnes or
part thereof

1omm to 16mm dia One sample for each 35 tonnes or
partthereof

One sample foreach 45 tonnes ol
partthereof

Over 16mm dia One sample for each 45 tonnes or
parl thereof

One sample for each 50 tonnes of
part thereof

5. The contractor shall supply free of change the steel required for testing. The cost of tests shall be bome by the
contractor.

6. The actual issue and consumption of steel on work shall be regulated and proper Accouhts maintained as
provided in Clause$ of the contracl. The theoretical Consumption of steel shall be worked out as per
procedure in Clause-6 ofthe contractand shallbe govemed by conditions laid therein.

7. Steel brought to site and steel remaining unused shall not be removed ftom site without the written permission
of the Engineer-in-c+large.
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AMENDMENTS-CONDIT toNS OF CONTRACT FOR WORKS

SL. NO. PAG E PARA
,1

4

6

8

'10

11

20

la

)a

Afterpara
5

6

10

After para
30

After
Annexure

Afler
Annexure

It

Add a new para 5A:- 'SUFFICIENCY OF TENDER the contractor shall be deemed
to have satisfied himself before tendering as to coneclness and suffci€ncy of the tender for
the works and the rates and prices quoted in the schedule of items, which rates and prices
shall, except as otherwise provided, cover all his obligations underthe contracl and allmatters
and things necessary forthe proper completion and maintenance oftheworks."

Add sub para(g) as "in case of easy availability of approved quality ofcement and steel in the
open market itwill be Employer's discretion lo make these items as contractor's supply."

Add sub para 10(0 as"Deviation Limits'
Euildingwork 30%
Maintenance / emergency works 50%
Foundationworks 100ok
Services Works 30V"

Add Para 31 to as under : 'DISMANTLEO MATERIAL the contractor shall treat all material
dismantled during dismantling of a structure, services subsystems / instiallations, excavation
of the site for a work elc., as employe/s property and such material shall disposed of to the
b€st advantage of the Employers according to the instructions issued in writing by the
Engineers.

Add Annexure lll as below :.
Contrac{ofs s esuper intendan@

Staff to be employed by contrador on works. The contractor shall employ the following staff
during execution of Works :-

(a) ForBuilding and road works

(i) One Graduate Engineer, when thelendered costofwork exceeds Rs. 10lakhs.

(ii) One qualified Oiploma Holder (oversee ) with experience not less lhan 3 years
when the tendered cost ofwork exceeds Rs. 5 lakhs but is less than Rs. I 0 Lakhs.

(iii) One qualified Diploma Holder when the tendered cost of work is more than Rs. 2
lakhs but lessthan Rs.5lakhs.

(b) For sanitary and water supply works one qualified diploma holder with exp€rience
of not less than 5 years, out of which one year should be in sanitary and water supply
works when the tendered cost ofwork is more than Rs.50,000/-.

(c) ForElectricalWorks

(i) One Qualified Graduate Engineer poss€ssing Degree in Electrical Engineering
from recognized university with an experience oI not lessthan 3 yearsora Diploma
holder in Electrical Engineering with an experience of not less than 7 years when
the tendered cost oflhe workis not less than Rs. 1.5 Lakhs.

(iD One Graduate Electrical Engineerwith two years experience or a Diploma Holder
in Electrical Engineering with experience of nol less than 3 years, when the
tendered costoflheworkis rnore than Rs.75,000/- but lessthan Rs. 1.5lakhs.

(iii) One Oiploma Holder in Electrical Engineering with experience of not less than 3
years when tendered cost of work more than Rs. 37,000/- but less than Rs.
75,000/-.

(iv) One licensed Supervisor with experience of nol less lhan 3 years when the
tendered cost ofwort is more than Rs.7,500/-and less lhan Rs.37,000/-

(d) ln case the mntraclor fails to employ the technical staff as aforesaid, he shall be liable to
pay reasonable amounl nol exceeding the amount shown below.for each month of
default. These recoveries are subject to modifications from lime to time by CSIR based
on CPWD i
(i) ln case when a Graduate Engineeris to be employed ........................... Rs. 3.000/-.

(ii) ln case when a qualified Diploma Holder is required to be employed ...................
Rs. 1 ,500/-.

(iii) ln case when a Technical Supervisor is required to be employed
Rs. 75O/-

Add Annexure M as below:-

Cess @ 1% of the mst of building & olher construclion works will be deducted in
accordance with the Finance Department ( Gov1. of West Bengal ) Order No. 853-F dated
01.02.2006 read with the CentralGovt. Notification no. S.O.2879 dated 26.9.1996.
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AMENDME ONDITIONS OF CONTRACT FOR WORKS

SL. NO. PAGE PARA MODIFY

1

2

3

4

5

6

7

8

I

10.

11

2

5

6

8

9

9

12

16

17

Afterpara

6

8(a)

10

11(b)

19

26(d)

28

29

29

Add a new sub para after 'work' as below: EMPLOYER shall mean
Director€eneral, CSIR or "any officer aulhorized by Director General for
the purpose.

Add a new para 5A:- "SUFFICIENCY OF TENDER the contractor shall be
deemed to have satisfied himself before tendering as to conectness and
sufficiency of the tender for the works and the rates and prices quoted in

the schedule of items, which rates and prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and
things necessary for the proper mmpletion and maintenance of lhe
works.'

Add sub para(g) as 'in case of easy availability of approved quality of
cemenl and steel in the open market it will be Employer's discretion to
make these ilems as contractor's supply.'

Add'Annexure (1)

Add sub para 10(f) as'Deviation Limits'

Building Work 30%

Maintenance / emergency works 50%

Foundation Works 100%

Servicesworks 30%

Modify to read as'.................. it shall appear to the Engineer or to the
Employer based on audivtechnical examination that any Work has been
executed.

Add "Contractor shall obtain a valid license under contract Labour (R & A)
Act 1970 and Contract Labour(R &A) CentralRules

Add 'However release of security deposit would be only after written
clearance ofLabourOfficer regarding no dues orclaims is received."

Add sub para (d) as "Employer shall have the discretion to permit the
IEEMA(lndian Electrical & Electronics Manufacturers'Association) clause
for escalation in case of specialized works e.g. Iifts and electrical and
mechanical installations etc- Where the price variation is not similar to
building works.

Modified as below :

ARBITRATION

(a) Except where otherwise provided in the contract, all quotation and
disputes relating to the interpretation of the specification, designs,
drawings and instructions before mentioned, and
as to the quality or workmanship or materials used on the work or as

[30 I
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to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contracl, designs, specificalions,
estimates, instructions, orders on these conditions or otherwise
concerning the works, orthe execution or failure to execute the same,
whether arising during the progress of the work or after the
completion or abandonment thereof, shall be refened to the sole
arbitration ofthe person appointed bythe Director General, Councilof
Scientific & lndustrial Research. The arbitrator shall be appointed
within 30 days ftom the receipt of a request by any party. The
arbitrator to whom the matter is originally refened, being unwilling or
unable to act for any reason, lhe Director General shall appoint
another person lo act as arbitrator in accordance with the terms ofthe
contract. Such person shall be entitled to precede with the reference
ftom the stage give a speaking award. The Award of the arbitrator
shall be final and binding on the parties. The cost of the Arbitrator
shall be bome equally by both the parties.

(b) lt is also term of the contract that the party invoking arbitration shall
specify the dispute or disputes to be refened to arbitration under this
clause togeth er with the amountoramount claimed in respect of eacfi
such dispute.

(c) lt is also a term of the contracl that if the mntractordoes not make any
demand forarbitration in respect of any claim in writing within 90 days
of receiving the intimation ftom the Employer thal the final bill is ready
for, payment, the claim of the contractorwill be deemed to have been
waived and absolutely baned and the Employer shall be discharged
and released of all liabilities under the contract in respect of these
claims.

(d) Subject as aforesaid the provisions of the Arbitration and Conciliation
Act. 1996, or any statutory modification or reenactment thereof and
the rules made there under and for the time being in force shall apply
to the arbitration reference underthis clause.

Add Para 30 to as under: 'DISMANTLED MATERIAL the contractor shall
treat all material dismantled during dismantling of a structure, services
subsystems / installations, excavation of the site for a work etc, as
employer's property and such material shall disposed of to the best
advantage of the Employers according to the instruclions issued in writing
bythe Engineers.

Add Para 31 as: "PERFORMANCE GUARANTEE may be taken from the
contractor before the award of work, by the officer authorized to award the
contract, if and where considered necessary, to ensure that a part orwhole
of the contract is completed by the contractor. ln case of non-
performance, this guarantee could be en-cashed.

Modify as "ln case of any discrepancy; the order of precedence in
interpretation shallbe as under:

(i) Scheduleofquantities

(ii) Drawings

(iii) AdditionalCondiUons

18tJ_
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(iv) Generalconditions of contract

(v) Special condition

(vi) Additional Technical Specifications

(vii) CPWD latest Civil and Electrical Specifications.

(viii) lS Codes

(ix) lntemationalcodes

(x) Best Engineering practice

AddAnnexure lll as below:-

Contractor's site Super intendance

Staffto be employed by contractor on vrorks. The contractor shallemploy
the following staffduring execution of Works :

(a) For Building and road works

(i) One Graduate Engineer, when the tendered cost of work
exce€ds Rs. 10lakhs.

(ii) One qualified Diploma Holder (oversee) with experience not
less than 3 years when the lendered cost of work exceeds Rs. 5
lakhs but is less than Rs. '10 Lakhs.

(iii) One qualified Diploma Holderwhen the tendered cost of work is
more than Rs. 2lakhs but less than Rs. 5 lakhs.

(b) For sanitary and water supply works one qualified diploma holder
with experienee ofnot less than Syears, outofwhich one yearshould
be in sanitaryand water supply works when the tendered cost ofwork
is more than Rs. 50,000/-.

(c) ForElectricalWorks

(ii) One Graduate Electrical Engineerwith two years experience or
a Diploma Holder in Electrical Engineering with experience of
not less than 3 years, when the tendered cost of the work is
more than Rs.75,000/- but less than Rs.1.5lakhs.

(iii) One Diploma Holder in Electrical Engineering with experience
of not less than 3 years when tendered cost of work more than
Rs.37,000/- but less than Rs.75,000^.

(iv) One licensed Supervisor with experience of not less than 3
years when the tendered cost of work is more than Rs.7,5001
and less lhan Rs. 37,000/-

t32 I

(D One Qualified Graduate Engineer possessing Degree in
Electrical Engineering from recognized university with an
experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7
years when lhe tendered cosl ofthe work is notless than Rs. 1.5
Lakhs.



(d) ln case the contractor fails to employ the technicalstaffas aforesaid,
he shall be liable to pay reasonable amount not exceeding the
amounl shown below for each month of default. These recoveries
are subiect to modifications from time to time by CSIR based on
CPWD:.

(i) ln case when a Graduate Engineeris to be employed

..................Rs. 3,000/-

(ii) ln case when a qualified Diploma Holder. is requked to be
employed

..................Rs. 1,500/-

(iii) ln case when a TechnicalSupervisor is required to be employed

....................Rs. 7501
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AMENDMENT TO THE CLAUSE 28, PARA (ii) OF GENERAL
COND!TIONS F coNTRACT

EXISTING CLAUSE MODIFIED CLAUSE

"The costof work on which escalation willbe payable

shall be reckoned as the costofthe work as perthe

bills, running or final, and from this amountlhevalue

of materialsupplied by the employe (

any items al prevailing market rates.'

"The cost ofwork on which escalation willbe payable

shallbe reckoned as 85o/o ofthe workas perthe
bills, running orfinal, and ftom this amountthe value

of materialsupplied bylhe em

any items at prevailing market rates.'
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CONTRACTOR'S SITE SU PERINTENDENCE

Staff to be employed by contractor on works. The contractor shall employ the following technical staff during

execution ofworks :

l. One Graduate Engineer, when the tendered costofwork exceeds Rs. 10lakhs.

I I . One specified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work

exceeds Rs. 5lakhs but is less than Rs. 'l0lakhs.

lll. One qualifled Diploma holderwhen the tendered cost of work is morethan Rs.2lakhs but less than Rs.5lakhs.

For sanitary and water supply works one qualified diploma holder wilh experience of not less than 5 years, out of
which one year should be in sanitary and water supply works when the tendered cost of work is more than Rs.

50,000.

For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised university
with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with an
experience of not less than 7 years when thetendered cost ofthe work is not less lhan Rs. 1.5lakhs.

(ii) One Graduate Electrical Engineerwith two years experience or a Diploma holder in Electrical Engineering
with experience of not less than 3 years, when the tendered cost of the wo* is more than Rs. 75,000 but
lessthan Rs. 1.5lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost
ofwork is more than Rs.37,000, butless than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost ofwork in more

than Rs. 7,500 and less than Rs. 37,000.

ln case the contractor fails lo employthe technical staffas aforesaid, he shall be liable to pay reasonable
amount not exceeding the amount shown below for each month of default. These recoveries are subject
to modifications from time to time by CCSF based on CPWD :

(i) ln case when a Graduate Engineer is to be employed Rs. 3,000/-

(ii) ln case when a qualified Diploma holder is required to be employed Rs. 1,500^

(iii) ln case when a technical supervisor is required to be employed

[35]
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INTEGRITY PAGT

Council of Scientific & lndustrial Research ( CSIR ) / Central Mechanical Engineering Research lnstitute

( CMERI ) hereinafterto as "The Principal".

hereinafter referred to as "The Bidder /
Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract / s for
The Principal values full compliance with all relevant laws of the land, rules,

regulations, economic use of resources and of faimess / transparency in its relations with its Bidder(s)
and / or Contractor(s).

ln order to achieve these goals, the Principal will appoint an lndependent Extemal Monitor ( IEM ), who

will monitor the tender process and the execution of the contract for compliance with the principles

mentioned above.

Section l-Commitments of the Principal

1 ) The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles :

a) No employee of the Principal, personally orthrough family members, will in connection with the

tender fo1 or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefitwhich the person is not legally entitled to.

b) The Principal will, during the tender process treat all Bidder(s) with the equity and reason. The

Pdncipal will in particular, before and during the tender process, provide to all Bidde(s) the

same information and will not provide to any Bidder(s) confidential / additional information

through which the Bldder(s) could obtain an advantage in relation to the tender process or the

contract execution.

2) lf the Principal obtains information on the conduct of any of its employees which is a criminal offence

under the IPC / PC Act, or if there be a substiantive suspicion in this regard, the Principal will inform

the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Between

and
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Section 2 - Commitments of the Bidder(s) / Contractor(s)

1) The Bidde(s) / Contracto(s) commit himself to take all measures necessary to prevent corruption.

He commits himself to observe the following principles during his participation in the tender process

and during the contract execution.

a) The Bidde(s) / Conhacto(s) will not, directly or through any other person or firm, offer, promise

or give to any of the Principal's employees involved in the tender process or the execution of the

contract orto any third person any materialorother benefitwhich he / she is not legally entitled to,

in order to obtain in exchange any advantage of any kind whatsoever during the tender process

orduring the execution ofthe contract.

b) The Bidde(s) / Contracto(s) will not enter with other Bidders into any undisclosed agreement or

understanding, whether formal or informal. This applies in particular to prices, specifications,

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to

restrict competitiveness orto introduce cartelisation in the bidding process.

c) The Bidde(s) / Conhactor(s)will not commit any offence under the relevant IPC / PC Art ; further

the Bidde(s)i Contractor(s)will not use impropedy, for purposes of competition or personalgain,

or pass on to others, any information or document provided by the Principal as part of the

business relationship, regarding plans, technical proposals and business details, including

information contained or transmitted electronically.

d) The Bidde(s) / Contracto(s) will, when presenting his bid, disclose any and all payments he has

made, is committed to or intends to make to agents, brokers or any other intermediaries in

connection with the award ofthe contract.

2) The Bidde(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be

an accessory to such offences.

Section 3 - D isq ua lificatio n from tender proces and exclusion from future contracts

lf the Bidde(s)/ Contracto(s), before award orduring execution has committed a transgression through a

violation of Section 2, above or in any other form such as to put his reliability or credibility in question, the

Principal is entitled to disqualify the Bidder(s) / Contractor(s) from the tender process or tiake action as per

the procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

1 ) lf the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money

Deposit/ Bid Security.
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2) lf the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according lo Section 3, the Principal shall be entitled to demand and rec,over

from the Contractor liquidated damages of the Contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 - Previous transgression

1) The Bidder declares that no previous transgressions occuned in the last 3 years with any other
Company in any country conforming to the anti corruption approach or with any other Government /
Semi-Government Organisation in lndia that could justify his exclusion from the tender process.

2) lf the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in 'Guidelines on Banning of
business dealings".

Section 6- Equaltreatment of all Bidder(s)/ Contractor(s) / Subcontractors

1) The Bidde(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment in

conformity with this lntegrity Pact, and to submit it to the Principal before contract signing.

2) The Principal will enter into agreements with identical conditions as this one with all Bidde(s) /
Contractor(s) and Subcontractors.

3) The Principalwill disqualify from the tender process all bidders who do not sign this Pact orviolate its
provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

lf the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee

or a representative or an associate of a Bidder, Contrabtor or Subcontrac{or which constitutes conuption,

or if the Principal has substantive suspicion in this regard, the Principal will inform the same to the DG,

CSIR / Chief Vigilance Officer.

Section 8 - lndependent External Monitor/ Monitors

1) The Principal appoints competent and credible lndependent Extemal Monitorforthis Pact. The task

of the Monitor is to review independently and objectively, whether and to what extent and parties

comply with the obligations under this agreement.
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2) The Monitor is not subject to instructions by the representatives of the parties and performs his

functions neutrally and independently.

3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all

Project documentation of the Principal including that provided by the Contractor. The Contractor will

also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and

unconditional access to his project documentation. The same is applicable to Subcontractors. The

Monitor is under contractual obligation to treat the information and documents of the Bidde(s) /
Contractor(s) / Subcontracto(s) with confi dentiality.

4) The Principal will provide to the Monitor sufficient information about all meetings among the parties

related to the Project provided such meetings could have an impact on the contractual relations

between the Principal and the Contractor. The parties offer to the Monitor the option to participate in

such meetings.

6) The word "Monitor" would include both singularand plural.

Section 9 - Pact Duration

This pact begins when both parties have legally signed it. lt expires for the Contractor '10 ( ten ) months

after the last payment under the contract, and for all other Bidders 6 ( six ) months after the contractor has

been awarded.

1 ) This agreement is subject to lndian Law. Place of performance and jurisdiction is the Registered

office of the Principal, i.e. New Delhi.

2) Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

3) lf the Contrator is a partnership or a consortium this agreement must be signed by all partners or

consortium members.

[40 I

5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform

the Management of the Principal and request the Management to discontinue or take mrrective

action, or to take other relevant action. The monitor can in. this regard submit non-binding

recommendations. Beyond this the Monitor has no right to demand from the parties that they act in a

specific manner, refrain from action or tolerate action.

lf any claim is made / lodged during this time, he same shall be binding and continue to be valid despite

the lapse of this pact as specified above, unless it is discharged /determined by the Direcbr, CMERI/ DG,

CSIR.



4) Should one or several provisions of this agreement tum out to be invalid, the remainder of this

agreement remains valid. ln this case, the parties will strive to come to an agreement to their original

intentions.

( For & on behalfofthe Principal ) ( For & On behalf of Bidder(s) / Contractor (s)

( Office Seal )

Place

Dated

Witness 1 :

( Name & Address )

Witness 2 :

( Name &Address )

[41 I



I There shall be maintained in a readily accessible place first aid appliances including adequate

supply of sterilized dressing and cotton wool.

An injured person shall be taken to a public hospitalwithout loss of time, in cases where the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that can not be done
from ground.

No portable single ladder shall be over I meters in length. The width between the side rails shall
not be less than 30 cm. ( clear ) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used, an extra majdoorshall be engaged for holding the ladder.

The excavated material shall not be placed within '1.5 meters of the edge of the trench or half orthe
depth of trench whichever is more. All trench and excavations shall be provided with necessary
fencing and lighting.

Every opening in the floor of a building or in a working platform is provided with suitable means to

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum

heights shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as to

render it unsafe.

Workers employed on mixing and handling materials such as asphalt, cement mortar or @ncrete

and lime mortar shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welde/s protective eye-shields and
gloves.

No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable facemasks should be supplied for use bythe workers when the paint is applied in the form

of spray orsurface having lead paint dry rubbed and scrapped.'

Overall shall be supplied by the contractor to the painters and adequate facilities shall be provided

to enable the working painters to wash during the periods of cessation.

Hoisting machines and tackles used in the works, including their attachments, anchorage and

suppliers shall be in perfect condition.

The ropes used in hoisting or lowering materials or as a means of suspension shall be durable
qualityand adequate strength and free from defects.

Workers employed for working on high scafiolding such as extemal plaster, painting, finishing,
sanitary & plumbing work etc. shall be provided with safety belt and others as advised by the
Employer.

Workers shall be provided with helmet.

Temporary electrical wiring shall be done in the manner as advised by the Employer with
necessary supports when drawn ovefieads and proper clamping / fixing should be done when
drawn through wall as per regulation of electricalwiring.

2

J

4

q

6

15.

16.

142 I

SAFETY CODE

7.

8.

9.

'10.1.

10.2.

11.

'12.

13.

14.



* c's arrS s[r{ -d*q qiBo 3lRrqiBrd st-gEiqrd riEqr4
lzrffio am #Bro 3rgri€rr-d qfts<)

aarar uritft plq garfuz-z r g zog, qfiqa Eizrrd

CSIR-Cenkal Mechanical Engineering Research lnstitute
(Council of Scientific & lndustial Research)

MahatnE Gandhi Avenue, Durgapur713209, West Bengal

Bfu<r endqsr ua-ar/NOTICE INVITING TENDER
Ii It{o.3rda7,l&l9,ESD,CrcAP 22l9lRel fais ,tht : fifi,2019

Sealed TendeG are hereby invited for tle folloring mrts from contr*1ors of appropiate d6s of CPWtyPWD/RatwayJl,rESiP&T/PSUs and/ or fTom hose
who have canisl out similar vorks for Centraustale Govemment, Autonomous Bodbs, Semi-Ciovt. Organizations o( vrorking contraclor of any CSIR Lab.Instl. The

tenderec are rEuired lo produce proof of fulfiling all the coaditions abng with copies ol PAt{, GST No., Valid trade licenr€s certificlte, rvhile making requesl for issue

of Tender doflments.
sl.
No.

Name of Work l) Eslimated
Cost (Rs. )
2) Eam4l

oney
Depo3it

(ErrrD) (&. )

CoEt o,
Tendor
D,ocu-

menl
(Ri. )

Timc ot
Completi

on

Defined wort ot
similar nature

Last date
& lirle of
issue ot

blank
tender
toim

Last date
& Time of
Receipt ot

Tender

Date &
TirE ot
0pening
ofTender

1

Construction Waiel StorrSe
Tank, Tube \rell plidorm snd
in$allarion of 2 nos llRP at
lllarnbazar and f\6nksq
Burd\Ian.

1) 1,90,210.m
(Ex{tdltg
csD

2)3,810.00

500/
01(Ore)
Montr Constructioarrenovati

on/ other civil vJork.

05072019
4.MPM

08/072019
1:m PM

At leasl
12f3 Civil.
wo*s of
Rs.

t.5D11.14
a 0.761
L*hs r€sp

Tenders can be obtained ftom tlre olftce of he Administrative Offcer, CMERI on a written requ€st. Co6t of lender &orment stDUH be in cash or demand draft dra|m in
favour of Direclor, CMERI. Tender paper will be issued if the applicalion is acmmpanb, by lender paper cost & EMD. Validity ol teMer will be 90 days from lhe date of
opening of tender. ln case of holidays, the tender will be received/opened on the next f,o*jng day. Eamest money in the fom of demaM draft should be drewn in favour of
Director, CMERI. Estimated cct has been prepared based on CPWD DSR 2016 & WB PWD 17. Cost of Tender documents is non-refundable & non-transferable. Tender
documents can abo be seeo & doynloaded ftom lvebsite httpsr/cmeri.res.in. Contraclors can ,lso s€nd downloaded tender fucurnents along with EMD, Cosl of Tender
Documents & all relevant dodrments directy to CMERI, Durgapur. ln that case CMERI will nol be responsible for any incomplete or illegible doflnloaded tender documenls
being reiecled on lhat ground alono. The mntractor has to submit copies of satisiaclory uork complelion certificale in respecl of similar nature of work dme in the last five

respect of 'rorks meotioned in the last column along with EMD (if dosrnloaded) and other relevant documents as mentbned h l6t column 'experience' shall be in an
eoveiope and ltE tender docurnents (signed & stemped) along wilh rates shall b€ in a separate envelope with supersryrptjoo 'CREDENTIALS' and 'PRICE-BID respedrvely.
A Civil and Elecldcal Conlraclor cannot give his coosenl to more lhen one bijder in case of composile rofs. Coodilional tenders are liable to be reiected. By submission of a

tender lor the umrk, a tenderer will be deemed to have satbfied himself by actual inspection of the site and locality of the work, about the quality and availability of required
quanlaty of materials and that he tendercd rates will be adequate to mmpbte th€ viork as per specifcdion wih quantity. Teder will be reiecled if white ffuid is used
anywhere in he Tendq oocument. Earnest liooey is liable to be ,orfeiled if the contraclor aflarded the uof fails to stad the v{o* immediately and in any c6e within 7

quoted rates should b€ exclusive of se.vice tax. The servi:e Tar as per actual is reimbursable. PPC & PSC cement are also allowable to use along with
OPC cement

Experienc
e (Lasl

five yea]s)

08/072019
3:00 PM

sd-
(Administratlve Olicei



CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE
(Council of Scientific & lndustrial Research)

Durgapur-713 209

All payments to ContractorJBidders will be made by e-payment mode
namely Electronic Clearance System (ECS)/National Electronic Fund
Transfe(NEFT)/Real Time Gross Settlement(RTGS)/Net Banking by direct
credit to their account.

As State Bank of lndia(SBl) is the Banker for Council of Scientific &
lndustrial Research(CSIR) and Central Mechanical Engineering Research
lnstitute(CMERl), it would be convenient for the lnstitute to make e-payment
through this bank.

Therefore, all the Contractors/Bidders are required to furnish all
relevant details of their bank account along with the bid documents.

1. Name & Address of the Party:

3. Type of account:

4. Name &Addressof the Bank:

5. Branch Code:

6. IFSC Code:

(To be signed by the owner/Proprietor/ Partner of the firm Only with Stamp/ Seal)

2. Core Banking Account No.:

7. MICR Code:



SCHEDULE

Name of the work: "Construction of water storage tank, tub€ well platform and installation
of 02 nos. llRP at lllambazar, Birbhum and Kanksa, Burdwan"

Item
No.

1 Earth work in excavalion by mechanical means
(Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or
10 sqm on plan), including dressing ot sides and
ramming of botloms, lifl upto 1.5 m, including getting
out the excavated soil and disposal of surplus
excavated soil as direc{ed, within a lead of 50 m. All
kinds of soil.

Description Unit

cum

otv

7
fl

Rate Amount

&

2 Filling available excavated earlh (excluding rock) in
trenches, plinth, sides of foundations etc. in layers
not exceeding 20cm in depth, consolidating each
deposited layer by ramming and watering, lead up to
50 m rn.l lifl r.l.'r t 5 m 

^r 
rs .lirc.te.l hv FIC

cum I

3

4

Supplying and filling in plinth with sand under floors,
including watering, ramming, consolidating and
dressing complete.

12 mm. cement plaster fnished with a floating coat ol
neat cement of mix 1:4( 1 cement : 4 fine sand).

Cum

Sq,

1

35

5 12 mm cement plaster of mix of mix l:4( 1 cement : 4
line sand). (No separate payment shall be made for
scaffoldino)

sqm 35

6 Finishing walls with Premium Acrylic Smooth exterior
paint with Silicone additives of required shade: New
work Owo or more coats applied @ 1.43 ltr/10 sqm
over and including priming coat of exterior primer
applied @ 2.20 kg/10 sqm)

sqm

7 Painting with synthetic enamel paint of approved
brand and manufacture to give an even shade : Two
or more coals on new wofk

sqm 30

I

9

Providing and laying in position 1:2:4 (1 Cement : 2
Coarse Sand (Zone-lll):4 graded stone aggregate
20 mm nominal size) cement concrete of specifed
grade excluding lhe cost of centering and shuttering,
all the work are to plinth level

Providing and laying specified grade of reinforced
cemenl concrete work excluding the cost of
centedng, shuttering, finishing & reinforcement all
work uplo plinlh level with 1 :1.5:3 (l cement:
'l.Scoarse sand: 39raded aggregate 20mm nominal
size).

Cum

Cum
I

2

2
I

sqm10 Hire and labour charges for shuttering with centering
and necessary staging upto 4 m using approved
slout props and thick hard wood planks of approved
thickness with required bracing for concrete slabs,
beams and columns, lintels curved or straight
including fitting, fxing and striking out afrer
complelion of $orks (upto roof of ground ffoor): 25
mm to 30 mm lhick wooden shuttering as per
decision & direction of

o\ or\e

Estimated

Earth Work

Finishinq

Plain Cement Concrete (PCC)

Reinforced cement concrete Work lR.C.C.I



11 for reinforced concrete work in all
of structures including distribution bars, stirrups,

binders etc initial straightening and removal of
rust (if necessary), cutting to requisite length,
hooking and bending to correct shape, placing in
proper posilion and binding vrith 16 gauge black
annealed wire at every intersection, complete as
drawing and direction. For works in foundation,
basement and uplo roof of ground floor/upto 4 m,

Reinforcement

stee|, SAIU TATA

M.T

12 Brick work wilh common bumt clay F.P.S. (non
modular) bricks of class designation 7.5 in foundation
and plinth in1:6 grade (1 cement: 6 coarse sand).

Cum 11

'13 Half brick masonry with common bumt clay F .P .S.
(non modula0 bricks of class designation 7.5 in

and plinth in cement mortar 1:4 (l
cement:4coarsesand)

sqm

sqm14 Single Erick Flat Soling of picked jhama bricks
including ramming and dressing bed to proper level
and filling ioints with local sand

180KG15 Providing and fixing hand rail of approved size by
welding etc. lo steel ladder railing, balcony railing,
staircase railing and similar $orks, including
applying priming coat of approved steel primer.

G.l. pipes

16 Supplying, fitting & fixing lst quality Ceramic tiles in
and floors to match with the existing work &

nos. of key stones (10mm) fixed wilh araldite at
back of each tile & finishing the .ioints with wh
cement mixed with colouring oxide if required to
match the colour of tiles including roughening
concrete surface, if necessary or by synthelic
adhesive & grout materials etc.
Wall: With Sand Cement Mortar ('l:3) 15 mm thick &
2 mm thick cement slurry at back side of tiles
cemenl @ 2.91 Kg/Sq-m & joint filling using
cement slurry @ 0.20k9/Sq.m.
Coloured decorative

sqm 1

[09
9

tt

0.25

Brick work

2

3

STEEL WORK

TILES WORK

PLUMBING WORKS



17 Supplying, fitting and tixing PVC pipes of approved
make of Schedule 80 (medium duty) conforming to
ASTMD - 1785 and threaded to match with Gl Pipes
as per lS:1239 (Pan - l). with all necessary
accessories, specials viz. socket, bend, tee, union,
cross, elbo, nipple, longscrew, reducing sockel,
reducing tee, short piece etc. fitted with holder bats
clamps, including cutting pipes, making
threads,fitting, fixing etc. complete in all respecl
including cost of all necessary fittings as
requiredjointing materials and two coats of painting
with approved painl in any position above ground.
(Payment will be made on the centre line
measurements of total pipe line including all specials.
No separate payment will be made for accesories,
specials. Payment for painting will be made
sePerately)
For Exposed Work
PVC Pipes (Dia) 25 mm

meler 5

18 Supplying, fitting and fixing G.l. pipes of TATA make
with all necessary ac@ssories, specials viz. socket,
bend, tee, union, cross, elbo, nipple, longscrew,
reducing socket, reducing tee, short piece elc. fitted
with holder bats clamps, including cutting pipes,
making threads, fitting, fixing elc. complete in all
respect including cost of all necessary fttings as
required,iointing materials and two coats of painting
with approved paint in any position above ground.
(Payment will be made on lhe centre line
measuremenls of total pipe line including all speciats.
No separate payment will be made for a@esories,
specials. Payment for painting will be made
seperately)
For Exposed Work
40 mm dia. medium quality

meter 35

IIRP
Supplying, filling, spreading & leveling coarse sand of
size range 1.5 mm to 2 mm in recharge pit, in
required thickness over gravel layer, for all leads&
lifls, all complete as per direction of Engineer -in-

cum 4

20 Supplying, filling, spreading & leveling gravels of size
range 20 mm to 25 mm, in the recharge pit, over
the existing layer of boulders, in required thickness,
for all leads & lifts, all complete as per direction of
Engineer-in-charge.

cum 4

21 Providing and fixing gun metal gate valve with C.l.
wheel of approved quality (screwed end) : 40 mm
nominal borc

Each 7

22 Supplying, fitting and fixing alloy iron with brass
spindle bib cocU stop cock of approved brand and
make, spray painted and tested to 21 kg per sq. cm
25 mm

Each 6

Shining ot 02 nos. ol llF(P unat, lilter media from
CMERI ofice to site by mechanical transport and
liffing the existing tube well up to 2 meler height and
installation of llRP

Each 1

)(Rupees in words Say Rs.

W$,,,



CSIR.CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE

(couNcrr oF scrENTlFlc & INDUSTRIAL RESEARCHI

M.G.AVENUE, DURGAPUR- 713209, INDIA

Annexure-2

Name of the work: "Construction of water storage tank, tube well platform and installation
of02 nos. IIRP at Illambazar, Birbhum and Kanksa, Burdwan"

TIST OF APPROVED MAKES TOR CIVIL WORK

1. The Contractor shall obtain approval from the Engineer-ln-Charge before placing order for any
specific material or engaging any of the specialized agencies.

2. Wherever applicable the Engineer-ln-Charge may approve any material equivalent to that
specified in the tender subject to proof being offered by the Contractor for equivalence to his

satisfaction.

3. Unless otherwise specified, in the tender document all the materials which are lSl Marked shall
be used in the work and if the lsl marked materials are not available, materials conforming to lS

shall be used, and for the materials which are neither lSl marked not conform to lS, the
manufacture/s Specification shall be approved through ElC.

I I

Description Approved Makes

Cement ACC, LAFARGE, ULTRATECH, Birla-Unique
Coarse Sand CONFORMING TO ZONE -III

Reinforcement, MS Angle,
Channels

TATA, SAIL

G.l. pipes TATA
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