
Name of the work: "Earth'work in excavation, shifting and levelling the land
back side of the long pond beside water treatment plant in CSIR-CMERI

Institute, Durgapur 09."

SCHEDULE
Item
No.

Particulars of items Unit Qtv Rate (Rs.) Amount
(Rs.)

300.00 181.8s1 Earth work in excavation at the existing earthen heap back
side of long pond by mechanical means (Hydraulic
excavator]/manual means over areas (exceeding 30 cm in
depth, 1.5 m in width as well as 10 sqm on plan) including
getting out and disposal of excavated earth lead upto 50 m
and lift upto 1.5 m, as directed by Engineer-in-charge.
Allkinds ofsoil
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