Name of the work: Fixing of concentina wire along the boundary wall of CMERI institute premises

SCHEDULE

Item No.

Particulars of items

Unit

Qty

Rate (Rs.)

Amount

(Rs.)

Providing and fixing concertina coil fencing with
punched tape concertina coil 600 mm dia 10
metre openable length ( total length 90 m), having
50 nos rounds per 6 metre length, upto 3 m
height of wall with existing angle iron 'Y' shaped
placed 2.4 m or 3.00 m apart. and with 9
horizontal R.B.T. reinforced barbed wire, stud tied
with G.I. staples and G.l. clips to retain horizontal,
including necessary

bolts or G.I. barbed wire tied to angle iron, all
complete as per direction of Engineer-in-charge,
with reinforced barbed tape(R.B.T.) / Spring core
(2.5mm thick) wire of high tensile strength of 165
kg/ sq.mm with tape (0.52 mm thick) and weight
43.478 gm/ metre (cost of

M.S. angle, C.C. blocks shall be paid separately)

m

1550.00

Supplying at site Angle iron post & strut of
required size including bottom to be split and
bent at right angle in opposite direction for 10 cm
length and drilling holes upto 10. mm dia. etc.
complete. |

kg

1800.00

Providing and laying cement concrete with 1:1%:3
(1 cement : 1% coarse sand (zone-lll) : 3 graded
stone aggregate 20 mm nominal size) in retaining
walls, return walls, walls (any thickness) including
attached pilasters, columns, piers, abutments,
pillars, posts, struts, buttresses, string or lacing
courses, ‘

parapets, coping, bed blocks, anchor blocks, plain
window sills, fillets, sunken floor etc., up to floor
five level, excluding the cost of centering,
shuttering and finishing.

cum

3.00

Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor vV
level in all shapes and sizes, with Cement mortar
1:4 (1 cement : 4 coarse sand).

Cum

5.00

Centering & shuttering including strutting,
propping etc & removal of form for : Lintels,
Beams,Chajja, plinth beams, girders, bressumers
and cantilevers.

sqm

30.00

Applying one coat with ready mixed red oxide zinc
chromate primer of approved brand and
manufacture on steel work (second coat)

sgqm

300.00
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Painting with synthetic enamel paint of approved
brand and manufacture to give an even shade.
two or more coat.

sqm

300.00

Labour for taking out (from fencing) line of wire
(galvanised, strand or barbed) by drawing the same
out through holes in the body of the post or through
holes formed by fixed staples. (Payment to be made
on the length of the wire taken out.)

7750.00

Demolishing cement concrete of nominal
concrete 1:3:6 or richer mix (i/c equivalent design
mix) manually/ by mechanical means including
disposal of material within 50 metres lead as per
direction of Engineer - in - charge.

cum

2.00

10

Demolishing brick work in cement morter
manually/ by mechanical means including stacking
of serviceable material and disposal of
unserviceable material as per direction of
Engineer-in-charge.

cum

5.00

11

Clearing grass and removal of the rubbish up to a
distance of 50 m outside the periphery of the area
cleared.

sgm

9500.00

12

Dismantling steel work manually/ by mechanical
means in built up sections without dismembering
and stacking within 50 metres lead as per
direction of Engineer-in-charge.

kg

600.00

TOTAL (Rs.)

TOTAL Rs. (in words)

WY
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